ORDER FOR SUPPLIES OR SERVICES PAGE ‘OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:

EP-W-12-03
11/05/2012 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
4401 PR-R4-12-00677 Regien 4
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Atlanta Federal Center
Ariel Rios Building 61 Forsyth Street, SW
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 saaloun GR  |30303-3104
7.TO: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

f. ZIP CODE
221023838

e. STATE
VA

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (© () (e) (U] (@
DUNS Number: 006928857
EPA Region 4 RCRA Corrective Action Program
Oversight
This Time-and-Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center 50 . 0:0 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $4€7,818.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
11/05/2012 |EP-W-12-031

ORDER NO.
4401

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

0001

proposal dated October 16, 2012 in the
amount of $467,818.00. Funding in the
amount of $345,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.

TOPO: Denise Housley
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/13/2012 to
09/01/2013

CA Oversight TO

Accounting Info:
12-13-B-04-303D99-2505-1204TK2009-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
04 Program (PRC): 303D992 Budget
(BOC): 2505 DCN - Line ID:
1204TK2009-001

Funding Flag: Complete

Funded: $345,000.00

The obligated amount of award: $345,000.00.
The total for this award is

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: EP-W-12-XXX
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: 4401
September 18, 2012

TITLE
RCRA Corrective Action Program Oversight

REPA Task Order# 4401

This Task Order will included assistance requests related to the following RCRA REPA 5,

Zone 2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

CONTRACT OFFICER REPRESENTATIVES

Contract Level Task Order Contract Officer Representative (Contract Level COR)

Brian Bastek

Project Manager

Corrective Action Section, RUST Branch
RCRA Division

U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

eMail: bastek.brian@epa.gov

EPA Task Order Contract Officer Representative (TOCOR)

Denise Housley

Senior RCRA Program Specialist

Corrective Action Section, RUST Branch

RCRA Division

U.S. Environmental Protection Agency, Region 4
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Iv.

V.

10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

eMail: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor's program manager. The
TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The Technical Contacts will be identified by the TOCOR
for each facility or project. The Technical Contact will act as the technical advisor for EPA and the
Contractor’s staff.

AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2 Contract
PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer issuance
through September 30, 2017.

BACKGROUND

The Corrective Action Section [CAS] is the lead organizational unit responsible for the implementation
and oversight of the RCRA Corrective Action Program associated with hazardous waste management
permits, post closure permits, closures, remedial actions, various types of orders directing corrective
action, interim measures, voluntary investigations, remediation, necessary public participation and
outreach related to corrective action in Region 4. CAS oversees the RCRA Corrective Action
Program in the seven southeastern states within EPA Region 4 and issues the HSWA Corrective
Action permits in the State of Mississippi.

Government Performance and Results Act Goals

Many of the GPRA Goals for the Region are achieved through the efforts of the RCRA Corrective
Action Program. Corrective Action under RCRA can be implemented through a number of
enforceable documents as appropriate for the uniqueness of the facility’s situation.



The RCRA CA Program issues and modifies RCRA HSWA permits to impose corrective action and to
issue final decisions on remedies for Solid Waste Management Units (SWMU). A HSWA permit is
part of the full RCRA permit and is necessary for a facility to be fully RCRA permitted.

Additionally, much of RCRA corrective action is accomplished via various types of court orders that
direct environmental facility investigation, sampling and analysis, remedy and technology
assessment, remedy installation and operation as well as remedy performance evaluation.

Corrective action oversight involves technical review and analysis of a variety of documentation as
well as on-site activity evaluation, sampling and analysis work, research on best available and
developing remedy and assessment technologies, risk assessment and air and groundwater
modeling, fate and transport. Documents may involve research to provide background information on
facility history, ownership and financial standing.

Corrective Action public involvement and Community Engagement are significant aspects of remedy
selection, implementation and installation. Common community Engagement efforts include the
design, development, coordination, maintenance and presentation of: 1. Workshops and meetings
related to facility specific remediation information and issues, 2. Basic training for understanding the
Corrective Action process, 3. Corrective Action progress updates and factsheet, mailings, 4. Visual
aids, charts, diagrams, 5. Repository websites and hardcopy collections for a specific Corrective
Action project.

VI. OBJECTIVE/PURPOSE

The EPA requests the contractor use their experienced personnel to assist EPA Region 4 with the
implementation and oversight of corrective action per RCRA orders and permits. Experience and
knowledge requested includes oversight of sampling and analysis; community engagement; data
management; remediation technology design, installation and operation; risk assessment;
environmental media investigation design and oversight. The contractor may be requested to provide
experience personnel to accomplish any of the tasks identified in the Section V. Background
description above. Further,

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in reviewing or
overseeing corrective action related information collection, evaluation, documentation, and
assessment of site-specific information and the development of conditions or orders for
permits, permit modifications, renewal permits, or to develop orders for RCRA facilities
subject to corrective action. The contractor maybe requested to review human health and
ecological risk assessments, historical photo research and analysis, contaminant fate and
transport modeling, and assess proposed remedy selections. Common reviews EPA may
request include, but are not limited to those listed in the RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 1.1 and 1.2.

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in overseeing
such investigations, sampling and analysis, analytical data review and evaluation, data
validation per EPA Region 4 Science & Ecological Support Division (SESD) guidelines,
oversight remedy and well installation, and completing limited independent field studies
involving sampling, analysis, and data validation and evaluation; for identified RCRA facilities
subject to corrective action. Common field oversight EPA may request include, but not limited
to Subtasks 2.1, 2.2 and 2.3,

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in document
and data management, web publication of public information and hardcopy and electronic
repository creation and management including but not limited to RCRA REPA 5, Zone 2
Contract PWS, Subtasks 4.1 and 4.2.
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o The contractor for this Task Order is charged with assisting EPA Region 4 staff in Corrective
Action training, community engagement meetings and public communications support that
EPA may request include, but are not limited those listed in RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 5.1, 5.2.

VII. ASSUMPTIONS AND CONSTRAINTS

Level of Complexity: Moderate to High Complexity

This TO is anticipated to be predominantly highly complex in technical difficulty overseen by senior
scientist and engineers with support from mid level and junior scientists and engineers, and experts
as appropriate to the work to be completed.

The Contract personnel assigned to this TO shall have appropriate expertise for each
task or subtask requested.

Since the proposed technical personnel are an important element of this requirement, the contractor
shall provide the level of education/degrees held and the number of years experience for each
proposed personnel. Brief resumes shall be provided with each assistance request.

1. All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

2. Unless otherwise specified, all source electronic deliverables shall be generated
in the following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data
deliverable (EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for
more information.)

The Contractor shall provide deliverables via hard copy, eMail and DVD-R. If information
should require an alternative format, the Contractor shall request the TOCOR or alternate
TOCOR approval of the alternative format prior to delivering the information in the alternative
format.

VIIL. SCOPE

Task 1.0 Pre-Award Meeting and Proposal

Contractor shall prepare a Task Order proposal based on the task and effort described in this Task
Order and an average cost for 10 separate RCRA Corrective Action-subject facilities of varying from
moderate to high complexity sites.

Prior to submitting a proposal per the Contracting Officer’s directions, the contractor may request a
scoping conference call for clarifications on the descriptions provided by this Performance Work
Statement.



The contractor should note that this TO may be expanded to include additional facilities. An
additional facility may be requested with contractor concurrence and evaluation for need for revision
of the quoted costs. This TO maybe funded incrementally.

For the purpose of cost estimation for this Performance Work Statement, the contractor should
assume the following total number of assistance requests might be made for Corrective Action
facilities. The contractor should estimate based on the contractor’s experience and recent, average
costs for similar tasks/subtasks of similar complexity:

¢ 10 technical document reviews assumed to be of moderate to high complexity,

5 research projects of moderate to high complexity and may require data gathering/file
reviews at EPA Region 4 and/or the state,

o 5 public information and participation meetings (not exceeding 2 hours in duration for
approximately 75 persons) (including setup for and facilitation/presentation of information
at the location, acquiring the location, publication of the meeting announcement in a local
newspaper and on the local radio once),

o 5 on-site sampling oversight events (including collection of 10 split samples/event and
data validation and reporting),

¢ Conducting 5 independent field sampling events averaging 25 samples/event. All field
sampling will included data validation and reporting,

o 5 factsheets or mail outs prepared and mailed to the facility mailing list and/or affected
persons (assuming a 200 person mailing list),

o 2 Data management and repository creation (i.e., web-based electronic and hardcopy
repositories).

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating work; the
contractor shall participate in an initial meeting or conference call with the EPA TOCOR and
Technical Contact. The purpose of the meeting will be to clarify models, and technical approach,
sampling and analysis planning, public participation plan or scope of investigation/review/oversight
and resources to be used. Personnel assigned to this work assignment shall have appropriate
expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. All official correspondence with the
facility will be conducted jointly with the EPA. The contractor shall collect all documents necessary for
oversight, review and evaluation from the TOCOR or TC for each assistance request and deliverable
development.

Task 2.1 Requested Deliverable Schedule. The contractor shall propose a schedule based
on the Assistance Request Technical Direction Discussion, for the submittal of the requested
deliverable. The TOCOR shall approved the detailed schedule for deliverables for each
assistance request in a written Technical Directive (TD) prior to the contractor proceeding with
any additional work on the request.

Task 3.0 Requested Deliverable Development

The contractor shall prepare all deliverables using current EPA regulations, policy, procedures,
methods, analysis, and data validation guidance, EPA Region 4’'s Community Engagement Toolkit,
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best available industry standards, practices and engineering, as well as expert knowledge and
experience; to support the effectiveness of the EPA’s RCRA Corrective Action Program in
accordance with the performance standards of RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4,
and 5.

The contractor shall format all deliverables as used by EPA, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via phone or
e-malil to facilitate immediate resolution or direction.

Additional conference calls shall be requested by the contractor as necessary shall be requested by
the contractor to ensure the quality of the requested assistance and resulting deliverable.

Task 3.1 Final Version of Requested Deliverable. The EPA will provide comments or
corrections to the deliverable within 15 days of receipt. The contractor shall revise and
resubmit the final deliverable within 15 days of receipt of any EPA comments or corrections on
the original submittal.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4 and 5.

Technical Direction

The TC and the TOCOR are authorized to provide technical communication that clarifies the PWS as
set forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the TOCOR,;
within five (5) calendar days after verbal issuance. Technical direction includes: (1) information to
the contractor that assists the contractor in accomplishing the PWS and (2) comments on and
approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for concurrence and
transmittal to the contractor. Technical direction must be within the scope of the contract, PWS and
approved proposal. The TC is not authorized to make changes to this PWS, proposal or contract.
Any deviation from the approved proposal or REPA contract must be authorized by the Contracting
Officer. Where substitutions become necessary, they will be authorized by the Contracting Officer
and not via technical direction.



Xl.

Schedule of Deliverables

Task Description Deliverable
15 days post receipt of Task Order
1.0 Task Order Proposal Request from the Contracting Officer
: : o Within 5 days of receipt a Technical
2.0 g?:éﬁ?sr:gﬁ heguest Texnies) Lo Directive (TD) Assistance Request from
the TOCOR
2.1 Prepare and submit a brief work plan description | 5 days after the Task 2.0 Conference
and schedule for the requested assistance for regarding the specifically requested
TOCOR approval by written TD. assistance
. ; Per approved Requested Assistance Task
3.0 sobhc LAl Il Schedule for Deliverables*
15 days post receipt of any EPA
3.1 Final Deliverable for Requested Assistance comments on original draft Deliverable

submitted.

* The schedule of deliverables shall be dependent upon the assistance requested and shall be
discussed and detailed in the Assistance Request Technical Direction Discussion per Task 2. The
TOCOR shall approve the detailed schedule for each assistance request in a written technical
direction prior to the contractor proceeding with any additional work on the request.




Mod #
BASE
003
002
001

EP-W-12-031 TASK ORDER 4401 MOD SUMMARY

Reason For Modification

Funding Only Action
Funding Only Action
Other Administrative Action

Status
Released
Released
Released
Released

Award Date
11/5/2012
1/8/2014
7/31/2013
11/6/2012

Obligation
$345,000.00
$12,511.91
($173,000.00)
$0.00

Total Amount
$467,818.00
$0.00
$0.00
$0.00



ORDER FOR SUPPLIES OR SERVICES PACE Ok RAGES
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:
EP-W-12-03
08/05/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. 3
Region
4403 gt
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Atlanta Federal Center
Ariel Rios Building 61 Forsyth Street, SW
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 saaloun GR  |30303-3104
7.TO: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 4

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
** EAS Modification Only **
No action is required on the part of the
contractor. In order to shift funds within
EAS, Task Order 4403 has to be created
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $3€9,327.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/05/2013 |EP-W-12-031 4403
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) (d) (e) (U] ()
before funding can be added in modification
01.
TOPO: Brian Bastek
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/13/2013 to
09/12/2014
0001 CA Oversight TO
The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: EP-W-12-XXX
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: 4403
September 18, 2012

TITLE
RCRA Corrective Action Program Oversight

REPA Task Order# 4403

This Task Order will included assistance requests related to the following RCRA REPA 5,

Zone 2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

CONTRACT OFFICER REPRESENTATIVES

Contract Level Task Order Contract Officer Representative (Contract Level COR)

Brian Bastek

Project Manager

Corrective Action Section, RUST Branch
RCRA Division

U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

eMail: bastek.brian@epa.gov

EPA Task Order Contract Officer Representative (TOCOR)

Denise Housley

Senior RCRA Program Specialist

Corrective Action Section, RUST Branch

RCRA Division

U.S. Environmental Protection Agency, Region 4

1



Iv.

V.

10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

eMail: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor's program manager. The
TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The Technical Contacts will be identified by the TOCOR
for each facility or project. The Technical Contact will act as the technical advisor for EPA and the
Contractor’s staff.

AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2 Contract
PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer issuance
through September 30, 2017.

BACKGROUND

The Corrective Action Section [CAS] is the lead organizational unit responsible for the implementation
and oversight of the RCRA Corrective Action Program associated with hazardous waste management
permits, post closure permits, closures, remedial actions, various types of orders directing corrective
action, interim measures, voluntary investigations, remediation, necessary public participation and
outreach related to corrective action in Region 4. CAS oversees the RCRA Corrective Action
Program in the seven southeastern states within EPA Region 4 and issues the HSWA Corrective
Action permits in the State of Mississippi.

Government Performance and Results Act Goals

Many of the GPRA Goals for the Region are achieved through the efforts of the RCRA Corrective
Action Program. Corrective Action under RCRA can be implemented through a number of
enforceable documents as appropriate for the uniqueness of the facility’s situation.



The RCRA CA Program issues and modifies RCRA HSWA permits to impose corrective action and to
issue final decisions on remedies for Solid Waste Management Units (SWMU). A HSWA permit is
part of the full RCRA permit and is necessary for a facility to be fully RCRA permitted.

Additionally, much of RCRA corrective action is accomplished via various types of court orders that
direct environmental facility investigation, sampling and analysis, remedy and technology
assessment, remedy installation and operation as well as remedy performance evaluation.

Corrective action oversight involves technical review and analysis of a variety of documentation as
well as on-site activity evaluation, sampling and analysis work, research on best available and
developing remedy and assessment technologies, risk assessment and air and groundwater
modeling, fate and transport. Documents may involve research to provide background information on
facility history, ownership and financial standing.

Corrective Action public involvement and Community Engagement are significant aspects of remedy
selection, implementation and installation. Common community Engagement efforts include the
design, development, coordination, maintenance and presentation of: 1. Workshops and meetings
related to facility specific remediation information and issues, 2. Basic training for understanding the
Corrective Action process, 3. Corrective Action progress updates and factsheet, mailings, 4. Visual
aids, charts, diagrams, 5. Repository websites and hardcopy collections for a specific Corrective
Action project.

VI. OBJECTIVE/PURPOSE

The EPA requests the contractor use their experienced personnel to assist EPA Region 4 with the
implementation and oversight of corrective action per RCRA orders and permits. Experience and
knowledge requested includes oversight of sampling and analysis; community engagement; data
management; remediation technology design, installation and operation; risk assessment;
environmental media investigation design and oversight. The contractor may be requested to provide
experience personnel to accomplish any of the tasks identified in the Section V. Background
description above. Further,

o The contractor for this Task Order is charged with assisting EPA Region 4 staff in reviewing or
overseeing corrective action related information collection, evaluation, documentation, and
assessment of site-specific information and the development of conditions or orders for
permits, permit modifications, renewal permits, or to develop orders for RCRA facilities
subject to corrective action. The contractor maybe requested to review human health and
ecological risk assessments, historical photo research and analysis, contaminant fate and
transport modeling, and assess proposed remedy selections. Common reviews EPA may
request include, but are not limited to those listed in the RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 1.1 and 1.2.

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in overseeing
such investigations, sampling and analysis, analytical data review and evaluation, data
validation per EPA Region 4 Science & Ecological Support Division (SESD) guidelines,
oversight remedy and well installation, and completing limited independent field studies
involving sampling, analysis, and data validation and evaluation; for identified RCRA facilities
subject to corrective action. Common field oversight EPA may request include, but not limited
to Subtasks 2.1, 2.2 and 2.3,

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in document
and data management, web publication of public information and hardcopy and electronic
repository creation and management including but not limited to RCRA REPA 5, Zone 2
Contract PWS, Subtasks 4.1 and 4.2.
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o The contractor for this Task Order is charged with assisting EPA Region 4 staff in Corrective
Action training, community engagement meetings and public communications support that
EPA may request include, but are not limited those listed in RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 5.1, 5.2.

VII. ASSUMPTIONS AND CONSTRAINTS

Level of Complexity: Moderate to High Complexity

This TO is anticipated to be predominantly highly complex in technical difficulty overseen by senior
scientist and engineers with support from mid level and junior scientists and engineers, and experts
as appropriate to the work to be completed.

The Contract personnel assigned to this TO shall have appropriate expertise for each
task or subtask requested.

Since the proposed technical personnel are an important element of this requirement, the contractor
shall provide the level of education/degrees held and the number of years experience for each
proposed personnel. Brief resumes shall be provided with each assistance request.

1. All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

2. Unless otherwise specified, all source electronic deliverables shall be generated
in the following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data
deliverable (EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for
more information.)

The Contractor shall provide deliverables via hard copy, eMail and DVD-R. If information
should require an alternative format, the Contractor shall request the TOCOR or alternate
TOCOR approval of the alternative format prior to delivering the information in the alternative
format.

VIIL. SCOPE

Task 1.0 Pre-Award Meeting and Proposal

Contractor shall prepare a Task Order proposal based on the task and effort described in this Task
Order and an average cost for 10 separate RCRA Corrective Action-subject facilities of varying from
moderate to high complexity sites.

Prior to submitting a proposal per the Contracting Officer’s directions, the contractor may request a
scoping conference call for clarifications on the descriptions provided by this Performance Work
Statement.



The contractor should note that this TO may be expanded to include additional facilities. An
additional facility may be requested with contractor concurrence and evaluation for need for revision
of the quoted costs. This TO maybe funded incrementally.

For the purpose of cost estimation for this Performance Work Statement, the contractor should
assume the following total number of assistance requests might be made for Corrective Action
facilities. The contractor should estimate based on the contractor’s experience and recent, average
costs for similar tasks/subtasks of similar complexity:

¢ 10 technical document reviews assumed to be of moderate to high complexity,

5 research projects of moderate to high complexity and may require data gathering/file
reviews at EPA Region 4 and/or the state,

o 5 public information and participation meetings (not exceeding 2 hours in duration for
approximately 75 persons) (including setup for and facilitation/presentation of information
at the location, acquiring the location, publication of the meeting announcement in a local
newspaper and on the local radio once),

o 5 on-site sampling oversight events (including collection of 10 split samples/event and
data validation and reporting),

¢ Conducting 5 independent field sampling events averaging 25 samples/event. All field
sampling will included data validation and reporting,

o 5 factsheets or mail outs prepared and mailed to the facility mailing list and/or affected
persons (assuming a 200 person mailing list),

o 2 Data management and repository creation (i.e., web-based electronic and hardcopy
repositories).

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating work; the
contractor shall participate in an initial meeting or conference call with the EPA TOCOR and
Technical Contact. The purpose of the meeting will be to clarify models, and technical approach,
sampling and analysis planning, public participation plan or scope of investigation/review/oversight
and resources to be used. Personnel assigned to this work assignment shall have appropriate
expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. All official correspondence with the
facility will be conducted jointly with the EPA. The contractor shall collect all documents necessary for
oversight, review and evaluation from the TOCOR or TC for each assistance request and deliverable
development.

Task 2.1 Requested Deliverable Schedule. The contractor shall propose a schedule based
on the Assistance Request Technical Direction Discussion, for the submittal of the requested
deliverable. The TOCOR shall approved the detailed schedule for deliverables for each
assistance request in a written Technical Directive (TD) prior to the contractor proceeding with
any additional work on the request.

Task 3.0 Requested Deliverable Development

The contractor shall prepare all deliverables using current EPA regulations, policy, procedures,
methods, analysis, and data validation guidance, EPA Region 4’'s Community Engagement Toolkit,
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best available industry standards, practices and engineering, as well as expert knowledge and
experience; to support the effectiveness of the EPA’s RCRA Corrective Action Program in
accordance with the performance standards of RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4,
and 5.

The contractor shall format all deliverables as used by EPA, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via phone or
e-malil to facilitate immediate resolution or direction.

Additional conference calls shall be requested by the contractor as necessary shall be requested by
the contractor to ensure the quality of the requested assistance and resulting deliverable.

Task 3.1 Final Version of Requested Deliverable. The EPA will provide comments or
corrections to the deliverable within 15 days of receipt. The contractor shall revise and
resubmit the final deliverable within 15 days of receipt of any EPA comments or corrections on
the original submittal.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4 and 5.

Technical Direction

The TC and the TOCOR are authorized to provide technical communication that clarifies the PWS as
set forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the TOCOR,;
within five (5) calendar days after verbal issuance. Technical direction includes: (1) information to
the contractor that assists the contractor in accomplishing the PWS and (2) comments on and
approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for concurrence and
transmittal to the contractor. Technical direction must be within the scope of the contract, PWS and
approved proposal. The TC is not authorized to make changes to this PWS, proposal or contract.
Any deviation from the approved proposal or REPA contract must be authorized by the Contracting
Officer. Where substitutions become necessary, they will be authorized by the Contracting Officer
and not via technical direction.



Xl.

Schedule of Deliverables

Task Description Deliverable
15 days post receipt of Task Order
1.0 Task Order Proposal Request from the Contracting Officer
: : o Within 5 days of receipt a Technical
2.0 g?:éﬁ?sr:gﬁ heguest Texnies) Lo Directive (TD) Assistance Request from
the TOCOR
2.1 Prepare and submit a brief work plan description | 5 days after the Task 2.0 Conference
and schedule for the requested assistance for regarding the specifically requested
TOCOR approval by written TD. assistance
. ; Per approved Requested Assistance Task
3.0 sobhc LAl Il Schedule for Deliverables*
15 days post receipt of any EPA
3.1 Final Deliverable for Requested Assistance comments on original draft Deliverable

submitted.

* The schedule of deliverables shall be dependent upon the assistance requested and shall be
discussed and detailed in the Assistance Request Technical Direction Discussion per Task 2. The
TOCOR shall approve the detailed schedule for each assistance request in a written technical
direction prior to the contractor proceeding with any additional work on the request.




Mod #
BASE
004
003
002
001

E[-W-12-031 TASK ORDER 4403 MOD SUMMARY

Reason For Modification

Supplemental Agreement for work within scope
Funding Only Action
Funding Only Action
Funding Only Action

Status

Released
Released
Released
Released
Released

Award Date

8/5/2013
9/4/2014
7/21/2014
3/21/2014
8/5/2013

Obligation
$0.00
$0.00

$96,327.00

$100,000.00
$173,000.00

Total Amount
$369,327.00

$0.00
$0.00
$0.00
$0.00

$369,327.00
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ORDER NO.
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0003

amount of $494,628.00. Funding in the
amount of $227,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Brian Bastek
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 10/07/2014 to
09/12/2015

RCRA Program Oversight

Accounting Info:
14-15-B-04-303D99-2505-1404TK4014-001
BFY: 14 EFY: 15 Fund: B Budget 0Org:
04 Program (PRC): 303D992 Budget
(BOC): 2505 DCN - Line ID:
1404TK4014-001

Funding Flag: Complete

Funded: $227,000.00

The obligated amount of award: $227,000.00.
The total for this award is shown in box
17 (1) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: EP-W-12-XXX
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: 4405
September 18, 2012

TITLE
RCRA Corrective Action Program Oversight

REPA Task Order# 4405

This Task Order will included assistance requests related to the following RCRA REPA 5,

Zone 2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

CONTRACT OFFICER REPRESENTATIVES

Contract Level Task Order Contract Officer Representative (Contract Level COR)

Brian Bastek

Project Manager

Corrective Action Section, RUST Branch
RCRA Division

U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

eMail: bastek.brian@epa.gov

EPA Task Order Contract Officer Representative (TOCOR)

Denise Housley

Senior RCRA Program Specialist

Corrective Action Section, RUST Branch

RCRA Division

U.S. Environmental Protection Agency, Region 4
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Iv.

V.

10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

eMail: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor's program manager. The
TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The Technical Contacts will be identified by the TOCOR
for each facility or project. The Technical Contact will act as the technical advisor for EPA and the
Contractor’s staff.

AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2 Contract
PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities.

PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer issuance
through September 30, 2017.

BACKGROUND

The Corrective Action Section [CAS] is the lead organizational unit responsible for the implementation
and oversight of the RCRA Corrective Action Program associated with hazardous waste management
permits, post closure permits, closures, remedial actions, various types of orders directing corrective
action, interim measures, voluntary investigations, remediation, necessary public participation and
outreach related to corrective action in Region 4. CAS oversees the RCRA Corrective Action
Program in the seven southeastern states within EPA Region 4 and issues the HSWA Corrective
Action permits in the State of Mississippi.

Government Performance and Results Act Goals

Many of the GPRA Goals for the Region are achieved through the efforts of the RCRA Corrective
Action Program. Corrective Action under RCRA can be implemented through a number of
enforceable documents as appropriate for the uniqueness of the facility’s situation.



The RCRA CA Program issues and modifies RCRA HSWA permits to impose corrective action and to
issue final decisions on remedies for Solid Waste Management Units (SWMU). A HSWA permit is
part of the full RCRA permit and is necessary for a facility to be fully RCRA permitted.

Additionally, much of RCRA corrective action is accomplished via various types of court orders that
direct environmental facility investigation, sampling and analysis, remedy and technology
assessment, remedy installation and operation as well as remedy performance evaluation.

Corrective action oversight involves technical review and analysis of a variety of documentation as
well as on-site activity evaluation, sampling and analysis work, research on best available and
developing remedy and assessment technologies, risk assessment and air and groundwater
modeling, fate and transport. Documents may involve research to provide background information on
facility history, ownership and financial standing.

Corrective Action public involvement and Community Engagement are significant aspects of remedy
selection, implementation and installation. Common community Engagement efforts include the
design, development, coordination, maintenance and presentation of: 1. Workshops and meetings
related to facility specific remediation information and issues, 2. Basic training for understanding the
Corrective Action process, 3. Corrective Action progress updates and factsheet, mailings, 4. Visual
aids, charts, diagrams, 5. Repository websites and hardcopy collections for a specific Corrective
Action project.

VI. OBJECTIVE/PURPOSE

The EPA requests the contractor use their experienced personnel to assist EPA Region 4 with the
implementation and oversight of corrective action per RCRA orders and permits. Experience and
knowledge requested includes oversight of sampling and analysis; community engagement; data
management; remediation technology design, installation and operation; risk assessment;
environmental media investigation design and oversight. The contractor may be requested to provide
experience personnel to accomplish any of the tasks identified in the Section V. Background
description above. Further,

o The contractor for this Task Order is charged with assisting EPA Region 4 staff in reviewing or
overseeing corrective action related information collection, evaluation, documentation, and
assessment of site-specific information and the development of conditions or orders for
permits, permit modifications, renewal permits, or to develop orders for RCRA facilities
subject to corrective action. The contractor maybe requested to review human health and
ecological risk assessments, historical photo research and analysis, contaminant fate and
transport modeling, and assess proposed remedy selections. Common reviews EPA may
request include, but are not limited to those listed in the RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 1.1 and 1.2.

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in overseeing
such investigations, sampling and analysis, analytical data review and evaluation, data
validation per EPA Region 4 Science & Ecological Support Division (SESD) guidelines,
oversight remedy and well installation, and completing limited independent field studies
involving sampling, analysis, and data validation and evaluation; for identified RCRA facilities
subject to corrective action. Common field oversight EPA may request include, but not limited
to Subtasks 2.1, 2.2 and 2.3,

¢ The contractor for this Task Order is charged with assisting EPA Region 4 staff in document
and data management, web publication of public information and hardcopy and electronic
repository creation and management including but not limited to RCRA REPA 5, Zone 2
Contract PWS, Subtasks 4.1 and 4.2.
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o The contractor for this Task Order is charged with assisting EPA Region 4 staff in Corrective
Action training, community engagement meetings and public communications support that
EPA may request include, but are not limited those listed in RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 5.1, 5.2.

VII. ASSUMPTIONS AND CONSTRAINTS

Level of Complexity: Moderate to High Complexity

This TO is anticipated to be predominantly highly complex in technical difficulty overseen by senior
scientist and engineers with support from mid level and junior scientists and engineers, and experts
as appropriate to the work to be completed.

The Contract personnel assigned to this TO shall have appropriate expertise for each
task or subtask requested.

Since the proposed technical personnel are an important element of this requirement, the contractor
shall provide the level of education/degrees held and the number of years experience for each
proposed personnel. Brief resumes shall be provided with each assistance request.

1. All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

2. Unless otherwise specified, all source electronic deliverables shall be generated
in the following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data
deliverable (EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for
more information.)

The Contractor shall provide deliverables via hard copy, eMail and DVD-R. If information
should require an alternative format, the Contractor shall request the TOCOR or alternate
TOCOR approval of the alternative format prior to delivering the information in the alternative
format.

VIIL. SCOPE

Task 1.0 Pre-Award Meeting and Proposal

Contractor shall prepare a Task Order proposal based on the task and effort described in this Task
Order and an average cost for 10 separate RCRA Corrective Action-subject facilities of varying from
moderate to high complexity sites.

Prior to submitting a proposal per the Contracting Officer’s directions, the contractor may request a
scoping conference call for clarifications on the descriptions provided by this Performance Work
Statement.



The contractor should note that this TO may be expanded to include additional facilities. An
additional facility may be requested with contractor concurrence and evaluation for need for revision
of the quoted costs. This TO maybe funded incrementally.

For the purpose of cost estimation for this Performance Work Statement, the contractor should
assume the following total number of assistance requests might be made for Corrective Action
facilities. The contractor should estimate based on the contractor’s experience and recent, average
costs for similar tasks/subtasks of similar complexity:

¢ 10 technical document reviews assumed to be of moderate to high complexity,

5 research projects of moderate to high complexity and may require data gathering/file
reviews at EPA Region 4 and/or the state,

o 5 public information and participation meetings (not exceeding 2 hours in duration for
approximately 75 persons) (including setup for and facilitation/presentation of information
at the location, acquiring the location, publication of the meeting announcement in a local
newspaper and on the local radio once),

o 5 on-site sampling oversight events (including collection of 10 split samples/event and
data validation and reporting),

¢ Conducting 5 independent field sampling events averaging 25 samples/event. All field
sampling will included data validation and reporting,

o 5 factsheets or mail outs prepared and mailed to the facility mailing list and/or affected
persons (assuming a 200 person mailing list),

o 2 Data management and repository creation (i.e., web-based electronic and hardcopy
repositories).

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating work; the
contractor shall participate in an initial meeting or conference call with the EPA TOCOR and
Technical Contact. The purpose of the meeting will be to clarify models, and technical approach,
sampling and analysis planning, public participation plan or scope of investigation/review/oversight
and resources to be used. Personnel assigned to this work assignment shall have appropriate
expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. All official correspondence with the
facility will be conducted jointly with the EPA. The contractor shall collect all documents necessary for
oversight, review and evaluation from the TOCOR or TC for each assistance request and deliverable
development.

Task 2.1 Requested Deliverable Schedule. The contractor shall propose a schedule based
on the Assistance Request Technical Direction Discussion, for the submittal of the requested
deliverable. The TOCOR shall approved the detailed schedule for deliverables for each
assistance request in a written Technical Directive (TD) prior to the contractor proceeding with
any additional work on the request.

Task 3.0 Requested Deliverable Development

The contractor shall prepare all deliverables using current EPA regulations, policy, procedures,
methods, analysis, and data validation guidance, EPA Region 4’'s Community Engagement Toolkit,
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best available industry standards, practices and engineering, as well as expert knowledge and
experience; to support the effectiveness of the EPA’s RCRA Corrective Action Program in
accordance with the performance standards of RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4,
and 5.

The contractor shall format all deliverables as used by EPA, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via phone or
e-malil to facilitate immediate resolution or direction.

Additional conference calls shall be requested by the contractor as necessary shall be requested by
the contractor to ensure the quality of the requested assistance and resulting deliverable.

Task 3.1 Final Version of Requested Deliverable. The EPA will provide comments or
corrections to the deliverable within 15 days of receipt. The contractor shall revise and
resubmit the final deliverable within 15 days of receipt of any EPA comments or corrections on
the original submittal.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 4 and 5.

Technical Direction

The TC and the TOCOR are authorized to provide technical communication that clarifies the PWS as
set forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the TOCOR,;
within five (5) calendar days after verbal issuance. Technical direction includes: (1) information to
the contractor that assists the contractor in accomplishing the PWS and (2) comments on and
approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for concurrence and
transmittal to the contractor. Technical direction must be within the scope of the contract, PWS and
approved proposal. The TC is not authorized to make changes to this PWS, proposal or contract.
Any deviation from the approved proposal or REPA contract must be authorized by the Contracting
Officer. Where substitutions become necessary, they will be authorized by the Contracting Officer
and not via technical direction.



Xl.

Schedule of Deliverables

Task Description Deliverable
15 days post receipt of Task Order
1.0 Task Order Proposal Request from the Contracting Officer
: : o Within 5 days of receipt a Technical
2.0 g?:éﬁ?sr:gﬁ heguest Texnies) Lo Directive (TD) Assistance Request from
the TOCOR
2.1 Prepare and submit a brief work plan description | 5 days after the Task 2.0 Conference
and schedule for the requested assistance for regarding the specifically requested
TOCOR approval by written TD. assistance
. ; Per approved Requested Assistance Task
3.0 sobhc LAl Il Schedule for Deliverables*
15 days post receipt of any EPA
3.1 Final Deliverable for Requested Assistance comments on original draft Deliverable

submitted.

* The schedule of deliverables shall be dependent upon the assistance requested and shall be
discussed and detailed in the Assistance Request Technical Direction Discussion per Task 2. The
TOCOR shall approve the detailed schedule for each assistance request in a written technical
direction prior to the contractor proceeding with any additional work on the request.




Mod #
BASE
007
006
005
004
003
002
001

EP-W-12-031 -TASK ORDER 4406 -MOD SUMMARY (FUNDING AND ADMIN)

Reason For Modification

Supplemental Agreement for work within scope
Supplemental Agreement for work within scope
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Status
Released
Released
Released
Released
Released
Released
Released
Released

Award Date
1/26/2016
12/15/2016
8/18/2016
7/14/2016
7/11/2016
6/29/2016
5/13/2016
4/20/2016

Obligation
$50,000.00
$0.00
$0.00
$8,600.00
$9,086.14
$5,792.38
$52,500.00
$182,413.85



Total Amount without Options Total Amount

$344,142.46 5344,142.46
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$0.00 $0.00



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-12-03
01/26/2016 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i 1
4406 PR-R4-16-00107 Region
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Atlanta Federal Center
Ariel Rios Building 61 Forsyth Street, SW
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 saaloun GR  |30303-3104
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
MCLEAN

f. ZIP CODE
221023838

e. STATE
VA

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ]a SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

D f. SERVICE-DISABLED
VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.O.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 006928857
EPA Region 4 RCRA Program Oversight
This Time-and-Material Task Order is hereby
initiated approving the Contractor's
proposal dated November 19, 2015 in the
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME 50 . 0:0 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) BTP=Finance Center 17(1)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY [d-STATE €. ZIP CODE Reld R as
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

01/26/201¢6

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER

ELECTROMIC
SGMNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/26/2016 |EP-W-12-031

ORDER NO.
4406

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT

®)

QUANTITY
ACCEPTED
()

0004

amount of $344,142.46. Funding in the
amount of $50,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOCOR: Brian Bastek
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/26/2016 to
09/12/2016

EPA Region 4 RCRA Program Oversight

Accounting Info:
16-17-B-04-303D99-2505-1604TK6002-001
BFY: 16 EFY: 17 Fund: B Budget 0Org:
04 Program (PRC): 303D992 Budget
(BOC): 2505 DCN - Line ID:
1604TK6002-001

Funding Flag: Complete

Funded: $50,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: TBD
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: 4406

PERFORMANCE WORK STATEMENT
1. TITLE: RCRA Program Oversight

This Task Order will include assistance requests related to the following RCRA REPA 5, Zone
2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities,
Task 6: Special Initiatives, Studies and Program Support.

2. CONTRACTING OFFICER REPRESENTATIVES
EPA Contract Level Contracting Officer’s Representative (CL COR)

Brian Bastek

Project Manager

RCRA Corrective Action & Permits Section (RCAPS)
RCRA Cleanup & Brownfields Branch (RCBB)
Resource Conservation & Restoration Division (RCRD)
U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center

61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

eMail: bastek.brian@epa.gov



EPA Task Order Contracting Officer's Representative (Alternate CL COR/Task Order COR)

Denise Housley

RCRA Program Specialist

RCAPS, RCBB, RCRD

U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

eMail: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor’s program manager.
The TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The TOCOR will act as the technical advisor for
EPA and the Contractor’s staff.

3. AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2
Contract PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities,
Task 6: Special Initiatives, Studies and Program Support.

4. PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer
issuance through September 12, 2016.

5. BACKGROUND

The Resource Conservation and Restoration Division (RCRD) of the U.S. Environmental
Protection Agency, Region 4 is the lead organizational unit responsible for the implementation
and oversight of the RCRA Program associated with hazardous waste management,
hazardous waste and hazardous constituent remedial actions, compliance assistance and
inspections, enforcement case development and negotiations, various types of orders
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directing RCRA compliance and corrective action, interim measures, voluntary investigations,
hazardous waste permitting (including RCRA Organic Air Emission Standards), environmental
risk assessments, background studies, hazardous waste combustion/open burn/open
detonation/miscellaneous unit evaluation and permitting, waste determinations, closure of
operating hazardous waste management units, necessary public participation, training and
outreach related to the RCRA Program in Region 4 and in the Region’s eight southeastern
states.

Government Performance and Results Act Goals

In 1993, Congress passed, and the President signed, the Government Performance and
Results Act (GPRA). GPRA placed new management expectations and requirements on
federal agencies. GPRA provides a way to create fiscal accountability for federal programs.
Pursuant to GPRA, departments and agencies must clearly describe the goals and objectives
of their programs, identify resources and actions needed to accomplish these goals and
objectives, develop a means of measuring their progress, and regularly report on their
achievements. This approach also seeks to improve congressional decision making by
clarifying and stating program performance goals, costs, and results "up front."

In response to GPRA's requirements for more effective planning, budgeting and program
evaluation, in 2005, the RCRA Program began measuring its RCRA Corrective Action
progress through two facility-wide RCRA Environmental Indicators. Current Human Exposures
Under Control (CA725) and Migration of Groundwater Contamination Under Control (CA750).
For the 2008 GPRA Cleanup Baseline; two new goals were added: Remedy Decision
(CA400), (Remedy) Construction Complete (CA550), Ready for Anticipated Use (CA800),
Corrective Action Performance Standards Attained (CA900) and Corrective Action Process
Terminated (CA999). For RCRA Permitting, performance is measured by initial and renewal
permit issuances. For RCRA compliance and enforcement, performance is measured by the
number of Number of NOAV/ Warning Letters (120s/140s), Show Cause/ Informal meetings
(130s) as well as the number of inspections.

Many of the Region’s GPRA Goals are achieved through the efforts of the RCRA Program
and the RCRD. The RCRA Program is administered in coordination with the authorized states
and can be implemented through a number of enforceable documents as appropriate for the
uniqueness of the facility’s situation.

The RCRD and RCRA Program-authorized states issue and administers permits for
hazardous waste management operations which includes the imposition of corrective action
and remedy selection decisions for identified environmental releases. A HSWA permit is part
of the full RCRA hazardous waste management permit and is necessary for a facility to be
fully permitted under the RCRA Program.

RCRA Program oversight assistance involves technical review and analysis of a variety of
documents as well as on-site activity evaluations, sampling and analysis work, research on
waste management technology, remedies and assessment technologies; risk assessment and
air and groundwater modeling; contaminant fate and transport, and development of
conceptual site models. Documents may involve research of various types of legal and
geographic information to provide background information on a facility’s current and historical
site operations, waste management practices, ownership and financial standing.

The RCRD evaluates permit and modification applications to issue a decision approving or
denying RCRA permits to facilities in states which are not authorized for all RCRA standards.
The federal RCRA Program also provides technical assistance as requested or agreed with
the authorized state.



Though Projects reviewed under this TO could consist of a variety of traditional RCRA-subject
Hazardous Waste Management Units, the reviews will primarily involve highly complex
technical reviews of RCRA Organic Air Emission Standards-subject facilities, combustion,
thermal treatment, and open burn/open detonation (OB/OD) units. RCRA-subject combustion
units present unique site-specific permitting situations requiring specialized expertise and
knowledge to achieve controls in place:

In November 1994, EPA finalized a national strategy for hazardous waste minimization
and combustion. One of the eight stated goals of this strategy was to develop and impose
more rigorous controls on combustion facilities and to ensure that hazardous waste
combustion facilities do not pose an unacceptable risk to human health or the
environment. Since that time, the most significant tool developed to determine if
combustion facilities pose an unacceptable risk to human health and the environment is
the risk assessment which addresses both direct and indirect exposure pathways. In
order to ensure that facilities are planning and designing combustion and other risk
assessments pursuant to established guidance and current methodologies. Owners and
operators of facilities are required to submit air modeling, quality assurance and human
health and ecological risk assessment protocols which describes the steps, protocols,
methodologies, and processes they will follow in conducting their human health and
ecological risk assessment appropriate to their unique situation. In the case of combustion
and thermal treatment units, once the risk burn has been completed, a final health and
ecological risk assessment report and air modeling report will be submitted along with the
risk burn report to demonstrate that storage, treatment and disposal operations at the
facility does not pose an unacceptable risk to human health or the environment for the
Agency’s review, concurrence and/or development of necessary risk-based hazardous
waste management permit conditions.

Some hazardous waste combustion facilities are subject to the Clean Air Act standards of
Part 63, Subpart EEE. Hazardous waste combustion facilities subject to Part 63, Subpart
EEE Maximum Achievable Control Technology (MACT EEE) standards are generally not
anticipated to pose an unacceptable risk to human health or the environment. However,
uncertainties remain, and additional controls may be warranted in some cases. The
omnibus provision (codified in 40 CFR § 270.32(b)(2)) directs the RCRA permitting
authority to include terms and conditions in the RCRA permit as necessary to ensure
protection of human health and the environment. For those hazardous waste combustion
facilities subject to RCRA Part 264 Subpart O or Part 266, Subpart H standards, omnibus
conditions may be necessary because the MACT EEE performance standards do not
directly address potential risks associated with indirect exposures (e.g., pathways other
than direct inhalation).

MACT EEE does not address direct burning, startup and malfunction or closure of
combustion systems which remain to be addressed in the RCRA/HSWA permit. Per the
CAA and RCRA Statutes, though RCRA is not duplicative of the CAA, the CAA
requirements must be equivalent to or more stringent than RCRA’s requirements. RCRA
evaluation of the combustion unit for protectiveness of human health and the environment
is required due to the CAA being a technology only based program and does not consider
site-specific conditions or operations in permitting.

CAA authority prohibits imposition of requirements that are more stringent than that of the
MACT. However, RCRA is a risk-based statute and is designed to fill gaps in the CAA
MACT requirements, especially for risks to human health and the environment providing
for the imposition of more stringent conditions than MACT when necessary. RCRA is
responsible for evaluating the parameters and criteria set for a hazardous waste
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combustor and set any additional conditions based on the hazardous waste combustor’s
risk assessment and reevaluation as necessary, should the facility modify its operations,
wastes managed or unit’s construction that make the current risk assessment
unrepresentative of the risks posed by changes in the unit’s operation. If changes to the
unit's operations have made the risk assessment unrepresentative, the RCRA Program
must determine the need for new performance testing, air modeling, and risk assessment.
Should the new risk assessment indicate unacceptable risk, the RCRA permit would be
modified to include new conditions to ensure human health and the environment.

¢ In addition to traditional combustion units, Subpart X Miscellaneous Units (i.e., thermal
treatment, chemical and mechanical treatment, open burn/open detonation units) are
permitting targets requiring an equivalent level of expertise to ensure appropriate controls
are in place to protect human health and the environment as does combustion units.

o Subpart X Miscellaneous Units present technical challenges to permitting controls and
monitoring. Treatment process controls, effective in control of traditional units are not
generally applicable to miscellaneous units and, in most cases, cannot ensure protection
of human health or the environment or safe unit operation without expert unit-specific
review and crafting of custom permit controls.

e The Subpart X Miscellaneous unit universe primarily consists of thermal treatment and
open burning. However, chemical agent demilitarization involving specialized mechanical
systems and chemical treatment systems are also regulated and require a RCRA
hazardous waste management permit. Specialized experience in chemical engineering,
mechanical and systems engineering, chemistry, air modeling and risk assessment, and
RCRA miscellaneous unit application review are required to appropriately and adequately
review technical documents associated with open burning, detonation, mechanical and
specialized chemical treatments used in chemical agent demilitarization systems.

In addition to permits, the RCRA Program is accomplished via various types of administrative
and court orders that can direct the subject facility to investigate waste and contaminant
releases; sample and analyze environmental media; remove or remedy releases to
environmental media; or modify waste management operations for RCRA compliance; do
technology/remedy assessments; install and operate selected release remedies; perform
exposure and remedial goal risk assessments; as well as remedy performance evaluations.

Public involvement and Community Engagement are significant aspects of the RCRA
Program and can be specific to the RCRA facility. Common community engagement efforts
include the design, development, coordination, maintenance and presentation of: 1.
Workshops and meetings related to facility specific activities and issues, 2. Basic training for
understanding the RCRA Program processes, 3. Corrective Action progress updates and
factsheet, mailings, 4. Visual aids, charts, diagrams, 5. Repository websites and hardcopy
collections for a specific RCRA facility or project.

RCRA Program training is an essential business practice to ensure consistent Program
administration across the Country, Region and among all states. RCRA Program specific
training must be developed and updated periodically and presented to EPA and state staff at
various locations within the Region.



6. OBJECTIVE/PURPOSE

The contractor shall use personnel with experience appropriate to adequately complete the
Performance Work Statement task. Experience and knowledge expected to be requested
under this Task Order includes:

Corrective Action:

Oversight of Corrective Action related to review of environmental media investigations,
sampling and analysis plans and reports; environmental media analytical result evaluation and
validation, Corrective Action community engagement; data management; remediation
technology design, installation and operation; Corrective Action risk assessments related to
human and ecological exposure and remedy cleanup criteria; environmental media
investigation design and oversight, base RCRA Program and Corrective Action topic training.
The contractor may be requested to provide appropriately experienced personnel to
accomplish any of the tasks identified in the Section V. Background description above.
Further,

The contractor shall support EPA Region 4 staff in reviewing or overseeing corrective
action related information collection, evaluation, documentation, and assessment of site-
specific information and the development of orders for RCRA facilities subject to corrective
action. The contractor maybe be requested to review human health and ecological risk
assessments for the purposes of determining and selecting appropriate Corrective Action
remedies or evaluating the threats posed by a facility, to assist with historical photo
interpretation and analysis, to assist with contaminant fate and transport modeling in soil
and groundwater, to do air dispersion and deposition modeling of contaminants related to
site Corrective Action contaminant migration or risk assessment, and to evaluate proposed
remedy selections. Common reviews EPA may request include, but are not limited to:
waste determinations, Corrective Action enforceable documents, RCRA Facility
Assessments (RFAs), RCRA Facility Investigations (RFls), Corrective Measure Studies
(CMS), Corrective Measure Design and Implementation Reports, financial assurance
documents, risk assessment documents, Site Evaluation Reports, Closure Plans,
Statements of Basis, Environmental Indicator documents, Field Sampling Plans (FSPs),
and Quality Assurance Project Plans (QAPPs), Records of Decision (RODs), treatability
studies, Site Characterization Information.

The contractor shall support EPA Region 4 staff in overseeing activities such as Corrective
Action investigations, sampling and analysis and data validation per EPA Region 4
Science & Ecological Support Division (SESD) guidelines, oversight remedy and well
installation, and completing limited independent Corrective Action related field studies
involving sampling, analysis, and data validation and evaluation for RCRA facilities subject
to corrective action identified via Technical Direction by the TOCOR or CL COR. Common
Corrective Action field oversight EPA may request include, but not limited to RCRA REPA,
Zone 2 Contract PWS Subtasks 2.1, 2.2 and 2.3,

The contractor shall support EPA Region 4 staff in Corrective Action related document and
data management, web publication of public information, hardcopy and electronic
repository creation and management, including but not limited to RCRA REPA 5, Zone 2
Contract PWS, Subtasks 4.1 and 4.2.

The contractor shall support EPA Region 4 staff in Corrective Action related training,
community engagement meetings and public communications. Support that EPA may
request include, but are not limited to those listed in RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 5.1, 5.2.
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RCRA Permitting & Modifications:

EPA requests the Contractor to provide assistance to EPA Region 4 and states in determining
whether RCRA Part B permit applications and technical documents reviewed under this TO,
are regulatorily complete and technically adequate in accordance with current appropriate
regulatory requirements, guidance, permit checklists and other relevant information sources.

This TO may include observation of performance testing for conformance to approved test
plans, performance of air dispersion modeling and combustion risk assessment per the
facility’s established protocols by the Contractor to reconfirm the representativeness and risks
due to changes in operation. In addition, the Contractor will be requested to review facility air
dispersion modeling and risk assessment plans, performance test plans and results, and risk
assessment results for both human health and ecological risk assessments.

The work requested is provided for in the general category of Task 1 of the REPA 4 Zone 2
Contract PWS; Technical Reviews & Analysis/Assessment Support.

RCRA Compliance & Enforcement:

Requests for Contractor assistance related to RCRA compliance and enforcement may
include: expert witnesses and consultants to assist EPA in the support of civil and criminal
actions, administrative orders and hearings, negotiations and settlement meetings, and other
settlement-related proceedings; inspection sampling, analysis, data interpretation and
reporting; and other work provided for in the general category of Task 3 of the REPA 4 Zone 2
Contract PWS.

7. ASSUMPTIONS AND CONSTRAINTS

Complexity:

Level of Complexity: Low Complexity to High Complexity depending on the assistance
requested.

This TO is anticipated to be predominantly highly complex in technical difficulty, overseen by
senior scientist and engineers with support from mid level and junior scientists and engineers,
and experts with significant and appropriate experience associated with the work requested.
The Contract personnel assigned to this TO shall have appropriate expertise for each task or
subtask requested.

For permitting assistance requests relating to combustion, thermal treatment, open burn and
open detonation, Contract personnel assigned to this TO shall have appropriate significant
expertise specifically relating to RCRA Combustion and Thermal Treatment (i.e., mechanical,
system structural and chemical engineering, chemistry, combustion/thermal treatment
systems, munitions expertise, RCRA Hazardous Waste Combustion permit and permit
processing knowledge, RCRA application review experience) and RCRA Organic Air Emission
Standards knowledge, interpretation and application.

Additionally, technical air model and risk assessment reviewers shall have qualifications and
experience as outlined below:

Air Modeler: The air modeler reviewing projects submitted under this Task Order shall
have significant experience, knowledge and proficiency in using current versions of EPA’s
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standard air modeling applications (i.e., Industrial Source Complex Short-Term Model
(ISCST), Open Burn/Open Detonation Model (OBODM)) and appropriate model use in
generating concentration and deposition data for use in hazardous waste combustor,
thermal treatment and OB/OD unit human health and ecological risk assessments.
Experience shall encompass: 1) use of meteorological and building profile preprocessing
programs; 2) use of digital land use databases; 3) preparation of input files; 3) execution
of multiple model runs to generate vapor phase, particle phase, and particle-bound phase
data; and 5) integration of model output into software designed to predict risk at RCRA
combustion and OB/OD hazardous waste management units (i.e., Risk Burn Guidance for
Hazardous Waste Combustion Facilities, Human Health Risk Assessment Protocol
(HHRAP) for Hazardous Waste Combustion Facilities - Final, Screening Level Ecological
Risk Assessment Protocol for Hazardous Waste Combustion Facilities - Peer Review
Draft).

Toxicologist/Risk Assessor: The risk assessments conducted under this TO shall require
the expertise of a person with demonstrated proficiency in performing risk assessments
according to the most current revision of Human Health Risk Assessment Protocol
(HHRAP) for Hazardous Waste Combustion Facilities - Final, and CERCLA Ecological
Risk Assessment Guide, Screening Level Ecological Risk Assessment Protocol for
Hazardous Waste Combustion Facilities - Peer Review Draft. Proficiency knowledge of
combustion risk assessment software shall also be demonstrated as necessary, for
comprehensive technical review of the risk assessments contained in the requested
project reviews under this TO.

Deliverable Format:

All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

Unless otherwise specified, all source electronic deliverables shall be generated in the
following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data deliverable
(EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for more information.)

The Contractor shall provide deliverables via hard copy, electronic file transfers and
flash drive format. If information should require an alternative format, the Contractor
shall request the TOCOR approve the alternative format prior to delivering the
information in the alternative format.

8. SCOPE
Task 1.0 Pre-Award Meeting and Proposal

Contractor shall prepare a Task Order proposal based on the tasks and effort listed in this
Task Order Section (i.e., Task 1.0) below. The proposal should include a detailed cost
breakdown of travel, equipment, services, analysis/lab costs and labor based on the
contactor’s historical average costs for such equipment and services in Region 4. EPA will
request specific assistance under this TO by technical directive. Region 4’s technical
directives may request assistance under this TO, for any RCRA subject facility in Region 4



varying in complexity from low to high. If cost is a concern, EPA may request a cost
breakdown of an individual technical directive and the cost of the requested assistance.

For the purpose of cost estimation for this Performance Work Statement, the contractor
should assume the following number of assistance requests might be made in total. The
contractor should estimate based on the contractor’s experience and recent, average costs for
similar tasks/subtasks of similar complexity:

Review 10 technical documents. [300 pgs/document, 300 pages of data, 10 Appendices,
50 pages each appendix, senior review expertise] [5 moderate complexity RCRA permit
applications, 5 complex RFI Report Reviews] [1 draft, 1 final.] [1 cursory conference call.]
Preparation of 3 research projects of moderate to high complexity which may require data
gathering/file reviews at EPA Region 4 and/or the state. [Assume all are historical aerial
photography interpretation/analysis report for moderate complexity facilities.] [Desktop
only, No trips.] [Requires a report as the deliverable with analysis of photos including all
collected photos.] [Assume no request for environmental indicators analysis.]

Hold 6 public information and participation meetings (not exceeding 2 hours in duration for
approximately 75 persons) [1, 1-hr presentation per meeting] [1, 2-page factsheet per
meeting, 75 people per meeting] [1 poster per meeting] [No court reporters or interpreters
required], including setup for and facilitation/presentation of information at the location
[assume a meeting room for 75 people, in Hattiesburg, MS, and requires setup/teardown,
does not require post-meeting survey and does not require registration], acquiring the
location, publication of the meeting announcement in a local newspaper and on the local
radio once. Distribution to mailing list. [Assume 1, 2-page factsheet per meeting to 75
people. Assume no speaker coordination or assistance with speaker presentation
materials.] This task is generally anticipated to be of low complexity.

Oversight of 5 on-site events [1 person per oversight event for 5 days per oversight event
working 10-hr days. All oversight events will be in Hattiesburg, MS] and collection of 5 split
samples/event [1 split per media (i.e., soil, groundwater, sediment) per oversight event],
Level 4 Data Package Data validation and reporting (per EPA Region 4 SESD criteria)
should be assumed for all oversight events for at least 3 samples. Complexity of this task
is site-specific and generally anticipated to require a combination of labor and activities
ranging in complexity from moderate to high complexity depending upon the sampling and
analysis being performed and whether split sampling with a RCRA facility or site is
requested.

Conduct 2 independent field sampling events averaging 15 samples per event. [10
samples must be grubbed at each independent sampling event. It is a 15-30 mile drive to
the FedEx drop at each sampling event in Hattiesburg, MS.][Assume 2 average moderate
complexity sites/facilities both in Hattiesburg, MS.] [Media to be sampled, soil,
groundwater, sediment][5 soil, 5 groundwater collected via direct push or existing
monitoring well, 5 sediment][No temporary or permanent wells will be installed, all
groundwater will be collected using direct push only. The 5 groundwater samples will be
collected direct push.] All field sampling shall include analysis [VOC, Metals, and Dioxin
for each of the 15 samples collected at each independent sampling event.][1 split for each
media, soil, groundwater, sediment.], data validation [Level 4 Data Package validation for
each sample at each sampling event.], interpretation of observations or sampling results in
relation to RCRA compliance status or in relation to EPA standards (such as Regional
Screening Levels (RSLs)), and reporting. [The trip report shall include: data evaluation and
summary data tables, groundwater flow analysis, figures depicting groundwater elevations
at MWs and inferred potentiometric surface maps, borehole log diagrams and fence
diagrams.] Level 4 Data Package Data Validations (per EPA Region 4 SESD criteria) for
each field event by a third party validator should be assumed. Complexity of this task is
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site-specific and generally anticipated to require a combination of labor and activities to
accomplish ranging in complexity from low to high complexity depending upon if the labor
assigned (i.e., field equipment operation, sample collection to field investigation planning
and sample analysis).

¢ Coordinate content, develop content, presentations and materials for one 3-day training
course in Atlanta, GA presented by technical experts.

¢ Prepare and mail 2 factsheets or mail outs to the facility mailing list and/or affected
persons (assuming a 200 person mailing list). Complexity of this task is generally
anticipated to be of low complexity.

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating
work; the contractor shall participate in an initial meeting or conference call with the EPA
TOCOR and Technical Contact. The purpose of the meeting will be to clarify models, and
technical approach, sampling and analysis planning, public participation plan or scope of
investigation/review/oversight and resources to be used. Personnel assigned to this task
order shall have appropriate expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. TCs are not authorized to direct
the contractor. All official correspondence with the facility will be conducted jointly with the
EPA. The contractor shall collect all documents necessary for oversight, review and
evaluation from the TOCOR or TC for each assistance request and deliverable development.

Task 3.0 Requested Deliverable Development

The contractor shall prepare all deliverables using current EPA regulations, policy,
procedures, methods, analysis, and data validation guidance, EPA Region 4’s Community
Engagement Toolkit, best available industry standards, practices and engineering, as well as
expert RCRA knowledge and experience to support the effectiveness of the EPA’s RCRA
Program in accordance with the performance standards of RCRA REPA 5, Zone 2 Contract
PWS, Tasks 1, 2, 3, 4, 5 and 6.

The contractor shall format all deliverables to EPA standard format for the specific document
type, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via
phone or e-mail to facilitate immediate resolution or direction. TCs are not authorized to direct
the contractor.

Additional conference calls shall be requested by the contractor as necessary to ensure the
quality of the requested assistance and resulting deliverable.

Task 3.1 Final Version of Requested Deliverable.
The EPA will provide comments or corrections to the deliverable within 15 days of receipt.

The contractor shall revise and resubmit the final deliverable within 15 days of receipt of
any EPA comments or corrections on the original submittal.
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9.

10.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 3, 4, 5 and 6.

Technical Direction

The TOCOR is authorized to provide technical communication that clarifies the PWS as set
forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the
TOCOR,; within five (5) calendar days after verbal issuance. Technical direction includes: (1)
information to the contractor that assists the contractor in accomplishing the PWS and (2)
comments on and approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for
concurrence and transmittal to the contractor. Technical direction must be within the scope of
the contract, PWS and approved proposal. The TC is not authorized to make changes to this
PWS, proposal or contract. Any deviation from the approved proposal or REPA contract must
be authorized by the Contracting Officer. Where substitutions become necessary, they will be
authorized by the Contracting Officer and not via technical direction.

Schedule of Deliverables
The schedule of deliverables shall be dependent upon the assistance requested and

agreement of EPA and the contractor during the Assistance Request Technical Direction
Discussion.
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PWS
Task

Description of Deliverables

Deliverable Due Date

Task Order Proposal

5 days post receipt of Task Order Request
from the Contracting Officer

1.0 Deliverable submittals by type of request generally:
Technical document reviews, 45 days post receipt of request for review,
Research projects, 45 days post receipt of request for research,
Public information meeting, 45 days post receipt of request for public
meeting/participation,
On-site sampling oversight, 90 day post receipt of request for field
sampling,
Independent field sampling, 90 day post receipt of request for field
sampling,
Training development and presentation, Per agreed training date,
Factsheets or mail outs prepared and mailed. 45 days post receipt of request for factsheet
development.
2.0 Assistance Request Technical Direction Discussion Within 5 days of receipt of a Technical
Directive (TD) Assistance Request from the
TOCOR
3.0 Deliverable submittals by type of request generally:
Technical document reviews, 45 days post receipt of request for review,
Research projects, 45 days post receipt of request for research,
Public information meeting, 45 days post receipt of request for public
meeting/participation,
On-site sampling oversight, 90 day post receipt of request for field
sampling,
Independent field sampling, 90 day post receipt of request for field
sampling,
Training presentation and materials, Per agreed training date,
Factsheets or mail outs prepared and mailed. 45 days post receipt of request for factsheet
development.
3.1 Final Deliverable for Requested Assistance 15 days post receipt of any EPA comments on

original draft Deliverable submitted.
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Mod #
BASE
007
006
005
004
003
002
001

EP-W-12-031 -TASK ORDER 4406 -MOD SUMMARY (FUNDING AND ADMIN)

Reason For Modification

Supplemental Agreement for work within scope
Supplemental Agreement for work within scope
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Status
Released
Released
Released
Released
Released
Released
Released
Released

Award Date
1/26/2016
12/15/2016
8/18/2016
7/14/2016
7/11/2016
6/29/2016
5/13/2016
4/20/2016

Obligation
$50,000.00
$0.00
$0.00
$8,600.00
$9,086.14
$5,792.38
$52,500.00
$182,413.85



Total Amount without Options Total Amount

$344,142.46 5344,142.46
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$0.00 $0.00
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All other terms and conditions remain
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TOCOR: Brian Bastek Max Expire Date:
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Admin Office:
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US Environmental Protection Agency
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U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: TBD
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: TBD

PERFORMANCE WORK STATEMENT
1. TITLE: RCRA Program Oversight

This Task Order will include assistance requests related to the following RCRA REPA 5, Zone
2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities,
Task 6: Special Initiatives, Studies and Program Support.

2. CONTRACTING OFFICER REPRESENTATIVES
EPA Contract Level Contracting Officer’s Representative (CL COR)

Brian Bastek

Project Manager

RCRA Corrective Action & Permits Section (RCAPS)
RCRA Cleanup & Brownfields Branch (RCBB)
Resource Conservation & Restoration Division (RCRD)
U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center

61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

eMail: bastek.brian@epa.gov



EPA Task Order Contracting Officer's Representative (Alternate CL COR/Task Order COR)

Denise Housley

RCRA Program Specialist

RCAPS, RCBB, RCRD

U.S. Environmental Protection Agency, Region 4
10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

eMail: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor’s program manager.
The TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The TOCOR will act as the technical advisor for
EPA and the Contractor’s staff.

3. AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2
Contract PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Subtask 5.2 Public Involvement, Community Engagement & Outreach Activities,
Task 6: Special Initiatives, Studies and Program Support.

4. PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer
issuance through September 12, 2017.

5. BACKGROUND

The Resource Conservation and Restoration Division (RCRD) of the U.S. Environmental
Protection Agency, Region 4 is the lead organizational unit responsible for the implementation
and oversight of the RCRA Program associated with hazardous waste management,
hazardous waste and hazardous constituent remedial actions, compliance assistance and
inspections, enforcement case development and negotiations, various types of orders
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directing RCRA compliance and corrective action, interim measures, voluntary investigations,
hazardous waste permitting (including RCRA Organic Air Emission Standards), environmental
risk assessments, background studies, hazardous waste combustion/open burn/open
detonation/miscellaneous unit evaluation and permitting, waste determinations, closure of
operating hazardous waste management units, necessary public participation, RCRA Program
development, Program technical and regulatory development and guidance, state hazardous
waste program administration and development assistance and authorization, training and
outreach related to the RCRA Program in Region 4 and in the Region’s eight southeastern
states.

Government Performance and Results Act Goals

In 1993, Congress passed, and the President signed, the Government Performance and
Results Act (GPRA). GPRA placed new management expectations and requirements on
federal agencies. GPRA provides a way to create fiscal accountability for federal programs.
Pursuant to GPRA, departments and agencies must clearly describe the goals and objectives
of their programs, identify resources and actions needed to accomplish these goals and
objectives, develop a means of measuring their progress, and regularly report on their
achievements. This approach also seeks to improve congressional decision making by
clarifying and stating program performance goals, costs, and results "up front."

In response to GPRA's requirements for more effective planning, budgeting and program
evaluation, in 2005, the RCRA Program began measuring its RCRA Corrective Action
progress through two facility-wide RCRA Environmental Indicators. Current Human Exposures
Under Control (CA725) and Migration of Groundwater Contamination Under Control (CA750).
For the 2008 GPRA Cleanup Baseline; two new goals were added: Remedy Decision
(CA400), (Remedy) Construction Complete (CA550), Ready for Anticipated Use (CA800),
Corrective Action Performance Standards Attained (CA900) and Corrective Action Process
Terminated (CA999). For RCRA Permitting, performance is measured by initial and renewal
permit issuances. For RCRA compliance and enforcement, performance is measured by the
number of Number of NOV/ Warning Letters (120s/140s), Show Cause/ Informal meetings
(130s) as well as the number of inspections.

Many of the Region’s GPRA Goals are achieved through the efforts of the RCRA Program
and the RCRD. The RCRA Program is administered in coordination with the authorized states
and can be implemented through a number of enforceable documents as appropriate for the
uniqueness of the facility’s situation.

The RCRD and RCRA Program-authorized states issue and administer permits for hazardous
waste management and include the imposition of corrective action and remedy selection
decisions for identified environmental releases. The HSWA permit is a portion of the full
RCRA hazardous waste management permit and is necessary for a facility to be fully
permitted under the RCRA Program.

RCRA Program oversight assistance involves technical review and analysis of a variety of
documents as well as on-site activity evaluations, sampling and analysis work, research on
waste management technology, remedies and assessment technologies; risk assessment and
air and groundwater modeling; contaminant fate and transport, and development of
conceptual site models. Documents may involve research of various types of legal and
geographic information to provide background information on a facility’s current and historical
site operations, waste management practices, ownership and financial standing.

The RCRD evaluates permit and modification applications to issue a decision approving or
denying RCRA permits to facilities in states which are not authorized for all RCRA standards.
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The federal RCRA Program also provides technical assistance as requested or agreed with
the authorized state.

Though Projects reviewed under this TO could consist of a variety of traditional RCRA-subject
Hazardous Waste Management Units, the reviews will primarily involve highly complex
technical reviews of RCRA Organic Air Emission Standards-subject facilities, combustion,
thermal treatment, and open burn/open detonation (OB/OD) units. RCRA-subject combustion
units present unique site-specific permitting situations requiring specialized expertise and
knowledge to achieve controls in place:

¢ In November 1994, EPA finalized a national strategy for hazardous waste minimization
and combustion. One of the eight stated goals of this strategy was to develop and impose
more rigorous controls on combustion facilities and to ensure that hazardous waste
combustion facilities do not pose an unacceptable risk to human health or the
environment. Since that time, the most significant tool developed to determine if
combustion facilities pose an unacceptable risk to human health and the environment is
the risk assessment which addresses both direct and indirect exposure pathways. In
order to ensure that facilities are planning and designing combustion and other risk
assessments pursuant to established guidance and current methodologies. Owners and
operators of facilities are required to submit air modeling, quality assurance and human
health and ecological risk assessment protocols which describe the steps, protocols,
methodologies, and processes they will follow in conducting their human health and
ecological risk assessment appropriate to their unique situation. In the case of combustion
and thermal treatment units, once the risk burn has been completed, a final health and
ecological risk assessment report and air modeling report will be submitted along with the
risk burn report to demonstrate that storage, treatment and disposal operations at the
facility does not pose an unacceptable risk to human health or the environment for the
Agency’s review, concurrence and/or development of necessary risk-based hazardous
waste management permit conditions.

¢ Some hazardous waste combustion facilities are subject to the Clean Air Act standards of
Part 63, Subpart EEE. Hazardous waste combustion facilities subject to Part 63, Subpart
EEE Maximum Achievable Control Technology (MACT EEE) standards are generally not
anticipated to pose an unacceptable risk to human health or the environment. However,
uncertainties remain, and additional controls may be warranted in some cases. The
omnibus provision (codified in 40 CFR § 270.32(b)(2)) directs the RCRA permitting
authority to include terms and conditions in the RCRA permit as necessary to ensure
protection of human health and the environment. For those hazardous waste combustion
facilities subject to RCRA Part 264 Subpart O or Part 266, Subpart H standards, omnibus
conditions may be necessary because the MACT EEE performance standards do not
directly address potential risks associated with indirect exposures (e.g., pathways other
than direct inhalation).

¢ MACT EEE does not address direct burning, startup and malfunction or closure of
combustion systems which remain to be addressed in the RCRA/HSWA permit. Per the
CAA and RCRA Statutes, though RCRA is not duplicative of the CAA, the CAA
requirements must be equivalent to or more stringent than RCRA’s requirements. RCRA
evaluation of the combustion unit for protectiveness of human health and the environment
is required due to the CAA being a technology only based program and does not consider
site-specific conditions or operations in permitting.

o CAA authority prohibits imposition of requirements that are more stringent than that of the
MACT. However, RCRA is a risk-based statute and is designed to fill gaps in the CAA
MACT requirements, especially for risks to human health and the environment providing
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for the imposition of more stringent conditions than MACT when necessary. RCRA is
responsible for evaluating the parameters and criteria set for a hazardous waste
combustor and set any additional conditions based on the hazardous waste combustor’'s
risk assessment and reevaluation as necessary, should the facility modify its operations,
wastes managed or unit’s construction that make the current risk assessment
unrepresentative of the risks posed by changes in the unit’s operation. If changes to the
unit's operations have made the risk assessment unrepresentative, the RCRA Program
must determine the need for new performance testing, air modeling, and risk assessment.
Should the new risk assessment indicate unacceptable risk, the RCRA permit would be
modified to include new conditions to ensure human health and the environment.

¢ In addition to traditional combustion units, Subpart X Miscellaneous Units (i.e., thermal
treatment, chemical and mechanical treatment, open burn/open detonation units) are
permitting targets requiring an equivalent level of expertise to ensure appropriate controls
are in place to protect human health and the environment as does combustion units.

¢ Subpart X Miscellaneous Units present technical challenges to permitting controls and
monitoring. Treatment process controls, effective in control of traditional units are not
generally applicable to miscellaneous units and, in most cases, cannot ensure protection
of human health or the environment or safe unit operation without expert unit-specific
review and crafting of custom permit controls.

e The Subpart X Miscellaneous unit universe primarily consists of thermal treatment and
open burning. However, chemical agent demilitarization involving specialized mechanical
systems and chemical treatment systems are also regulated and require a RCRA
hazardous waste management permit. Specialized experience in chemical engineering,
mechanical and systems engineering, chemistry, air modeling and risk assessment, and
RCRA miscellaneous unit application review are required to appropriately and adequately
review technical documents associated with open burning, detonation, mechanical and
specialized chemical treatments used in chemical agent demilitarization systems.

In addition to permits, the RCRA Program is accomplished via various types of administrative
and court orders that can direct the subject facility to investigate waste and contaminant
releases; sample and analyze environmental media; remove or remedy releases to
environmental media; or modify waste management operations for RCRA compliance; do
technology/remedy assessments; install and operate selected release remedies; perform
exposure and remedial goal risk assessments; as well as remedy performance evaluations.

Public involvement and Community Engagement are significant aspects of the RCRA
Program and can be specific to the RCRA facility. Common community engagement efforts
include the design, development, coordination, maintenance and presentation of: 1.
Workshops and meetings related to facility specific activities and issues, 2. Basic training for
understanding the RCRA Program processes, 3. Corrective Action progress updates and
factsheet, mailings, 4. Visual aids, charts, diagrams, 5. Repository websites and hardcopy
collections for a specific RCRA facility or project.

RCRA Program training is an essential business practice to ensure consistent Program
administration across the Country, Region and among all states. RCRA Program specific
training must be developed and updated periodically and presented to EPA and state staff at
various locations within the Region.



6. OBJECTIVE/PURPOSE

The contractor shall use personnel with experience appropriate to adequately complete the
Performance Work Statement task. Experience and knowledge expected to be requested
under this Task Order includes:

Corrective Action:

Oversight of Corrective Action related to review of environmental media investigations,
sampling and analysis plans and reports; environmental media analytical result evaluation and
validation, Corrective Action community engagement; data management; remediation
technology design, installation and operation; Corrective Action risk assessments related to
human and ecological exposure and remedy cleanup criteria; environmental media
investigation design and oversight, base RCRA Program and Corrective Action topic training.
The contractor may be requested to provide appropriately experienced personnel to
accomplish any of the tasks identified in the Section V. Background description above.
Further,

The contractor shall support EPA Region 4 staff in reviewing or overseeing corrective
action related information collection, evaluation, documentation, and assessment of site-
specific information and the development of orders for RCRA facilities subject to corrective
action. The contractor maybe be requested to review human health and ecological risk
assessments for the purposes of determining and selecting appropriate Corrective Action
remedies or evaluating the threats posed by a facility, to assist with historical photo
interpretation and analysis, to assist with contaminant fate and transport modeling in soil
and groundwater, to do air dispersion and deposition modeling of contaminants related to
site Corrective Action contaminant migration or risk assessment, and to evaluate proposed
remedy selections. Common reviews EPA may request include, but are not limited to:
waste determinations, Corrective Action enforceable documents, RCRA Facility
Assessments (RFAs), RCRA Facility Investigations (RFls), Corrective Measure Studies
(CMS), Corrective Measure Design and Implementation Reports, financial assurance
documents, risk assessment documents, Site Evaluation Reports, Closure Plans,
Statements of Basis, Environmental Indicator documents, Field Sampling Plans (FSPs),
and Quality Assurance Project Plans (QAPPs), Records of Decision (RODs), treatability
studies, Site Characterization Information.

The contractor shall support EPA Region 4 staff in overseeing activities such as Corrective
Action investigations, sampling and analysis and data validation per EPA Region 4
Science & Ecological Support Division (SESD) guidelines, oversight remedy and well
installation, and completing limited independent Corrective Action related field studies
involving sampling, analysis, and data validation and evaluation for RCRA facilities subject
to corrective action identified via Technical Direction by the TOCOR or CL COR. Common
Corrective Action field oversight EPA may request include, but not limited to RCRA REPA,
Zone 2 Contract PWS Subtasks 2.1, 2.2 and 2.3,

The contractor shall support EPA Region 4 staff in Corrective Action related document and
data management, web publication of public information, hardcopy and electronic
repository creation and management, including but not limited to RCRA REPA 5, Zone 2
Contract PWS, Subtasks 4.1 and 4.2.

The contractor shall support EPA Region 4 staff in Corrective Action related training,
community engagement meetings and public communications. Support that EPA may
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request include, but are not limited to those listed in RCRA REPA 5, Zone 2 Contract
PWS, Subtasks 5.1, 5.2.

RCRA Permitting & Modifications:

EPA requests the Contractor to provide assistance to EPA Region 4 and states in determining
whether RCRA Part B permit applications and technical documents reviewed under this TO,
are regulatorily complete and technically adequate in accordance with current appropriate
regulatory requirements, guidance, permit checklists and other relevant information sources.

This TO may include observation of performance testing for conformance to approved test
plans, performance of air dispersion modeling and combustion risk assessment per the
facility’s established protocols by the Contractor to reconfirm the representativeness and risks
due to changes in operation. In addition, the Contractor will be requested to review facility air
dispersion modeling and risk assessment plans, performance test plans and results, and risk
assessment results for both human health and ecological risk assessments.

The work requested is provided for in the general category of Task 1 of the REPA 4 Zone 2
Contract PWS; Technical Reviews & Analysis/Assessment Support.

RCRA Compliance & Enforcement:

Requests for Contractor assistance related to RCRA compliance and enforcement may
include: expert witnesses and consultants to assist EPA in the support of civil and criminal
actions, administrative orders and hearings, negotiations and settlement meetings, and other
settlement-related proceedings; inspection sampling, analysis, data interpretation and
reporting; and other work provided for in the general category of Task 3 of the REPA 4 Zone 2
Contract PWS.

7. ASSUMPTIONS AND CONSTRAINTS

Complexity:

Level of Complexity: Low Complexity to High Complexity depending on the assistance
requested.

This TO is anticipated to be predominantly highly complex in technical difficulty, overseen by
senior scientist and engineers with support from mid level and junior scientists and engineers,
and experts with significant and appropriate experience associated with the work requested.
The Contract personnel assigned to this TO shall have appropriate expertise for each task or
subtask requested.

For permitting assistance requests relating to combustion, thermal treatment, open burn and
open detonation, Contract personnel assigned to this TO shall have appropriate significant
expertise specifically relating to RCRA Combustion and Thermal Treatment (i.e., mechanical,
system structural and chemical engineering, chemistry, combustion/thermal treatment
systems, munitions expertise, RCRA Hazardous Waste Combustion permit and permit
processing knowledge, RCRA application review experience) and RCRA Organic Air Emission
Standards knowledge, interpretation and application.

Additionally, technical air model and risk assessment reviewers shall have qualifications and
experience as outlined below:



Air Modeler: The air modeler reviewing projects submitted under this Task Order shall
have significant experience, knowledge and proficiency in using current versions of EPA’s
standard air modeling applications (i.e., Industrial Source Complex Short-Term Model
(ISCST), Open Burn/Open Detonation Model (OBODM)) and appropriate model use in
generating concentration and deposition data for use in hazardous waste combustor,
thermal treatment and OB/OD unit human health and ecological risk assessments.
Experience shall encompass: 1) use of meteorological and building profile preprocessing
programs; 2) use of digital land use databases; 3) preparation of input files; 3) execution
of multiple model runs to generate vapor phase, particle phase, and particle-bound phase
data; and 5) integration of model output into software designed to predict risk at RCRA
combustion and OB/OD hazardous waste management units (i.e., Risk Burn Guidance for
Hazardous Waste Combustion Facilities, Human Health Risk Assessment Protocol
(HHRAP) for Hazardous Waste Combustion Facilities - Final, Screening Level Ecological
Risk Assessment Protocol for Hazardous Waste Combustion Facilities - Peer Review
Draft).

Toxicologist/Risk Assessor: The risk assessments conducted under this TO shall require
the expertise of a person with demonstrated proficiency in performing risk assessments
according to the most current revision of Human Health Risk Assessment Protocol
(HHRAP) for Hazardous Waste Combustion Facilities - Final, and CERCLA Ecological
Risk Assessment Guide, Screening Level Ecological Risk Assessment Protocol for
Hazardous Waste Combustion Facilities - Peer Review Draft. Proficiency knowledge of
combustion risk assessment software shall also be demonstrated as necessary, for
comprehensive technical review of the risk assessments contained in the requested
project reviews under this TO.

Deliverable Format:

All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

Unless otherwise specified, all source electronic deliverables shall be generated in the
following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data deliverable
(EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for more information.)

The Contractor shall provide deliverables via hard copy, electronic file transfers and
flash drive format. If information should require an alternative format, the Contractor
shall request the TOCOR approve the alternative format prior to delivering the
information in the alternative format.

8. SCOPE
Task 1.0 Pre-Award Meeting and Proposal
Contractor shall prepare a Task Order proposal based on the tasks and effort listed in this
Task Order Section (i.e., Task 1.0) below. The proposal should include a detailed cost
breakdown of travel, equipment, services, analysis/lab costs and labor based on the

contactor’s historical average costs for such equipment and services in Region 4. EPA will
request specific assistance under this TO by technical directive. Region 4’s technical
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directives may request assistance under this TO, for any RCRA subject facility in Region 4
varying in complexity from low to high. If cost is a concern, EPA may request a cost
breakdown of an individual technical directive and the cost of the requested assistance.

For the purpose of cost estimation for this Performance Work Statement, the contractor
should assume the following number of assistance requests might be made in total. The
contractor should estimate based on the contractor’s experience and recent, average costs for
similar tasks/subtasks of similar complexity:

o Review 10 technical documents. [300 pgs/document, 300 pages of data, 10 Appendices,
50 pages each appendix, senior review expertise] [5 moderate complexity RCRA permit
applications, 5 complex RFI Report Reviews] [1 draft, 1 final.] [1 cursory conference call.]

o Preparation of 3 projects of moderate to high complexity which may require data
gathering/file reviews at EPA Region 4 and/or the state. [Assume all are historical aerial
photography interpretation/analysis report for moderate complexity facilities.] [Desktop
only, No trips.] [Requires a report as the deliverable with analysis of photos including all
collected photos.] [Assume no request for environmental indicators analysis.]

¢ Hold 6 public information and participation meetings (not exceeding 2 hours in duration for
approximately 75 persons) [1, 1-hr presentation per meeting] [1, 2-page factsheet per
meeting, 75 people per meeting] [1 poster per meeting] [No court reporters or interpreters
required], including setup for and facilitation/presentation of information at the location
[assume a meeting room for 75 people, in Hattiesburg, MS, and requires setup/teardown,
does not require post-meeting survey and does not require registration], acquiring the
location, publication of the meeting announcement in a local newspaper and on the local
radio once. Distribution to mailing list. [Assume 1, 2-page factsheet per meeting to 75
people. Assume no speaker coordination or assistance with speaker presentation
materials.] This task is generally anticipated to be of low complexity.

¢ Oversight of 5 on-site events [1 person per oversight event for 5 days per oversight event
working 10-hr days. All oversight events will be in Hattiesburg, MS] and collection of 5 split
samples/event [1 split per media (i.e., soil, groundwater, sediment) per oversight event],
Level 4 Data Package Data validation and reporting (per EPA Region 4 SESD criteria)
should be assumed for all oversight events for at least 3 samples. Complexity of this task
is site-specific and generally anticipated to require a combination of labor and activities
ranging in complexity from moderate to high complexity depending upon the sampling and
analysis being performed and whether split sampling with a RCRA facility or site is
requested.

¢ Conduct 2 independent field sampling events averaging 15 samples per event. [10
samples must be grubbed at each independent sampling event. It is a 15-30 mile drive to
the FedEx drop at each sampling event in Hattiesburg, MS.][Assume 2 average moderate
complexity sites/facilities both in Hattiesburg, MS.] [Media to be sampled, soil,
groundwater, sediment][5 soil, 5 groundwater collected via direct push or existing
monitoring well, 5 sediment][No temporary or permanent wells will be installed, all
groundwater will be collected using direct push only. The 5 groundwater samples will be
collected direct push.] All field sampling shall include analysis [VOC, Metals, and Dioxin
for each of the 15 samples collected at each independent sampling event.][1 split for each
media, soil, groundwater, sediment.], data validation [Level 4 Data Package validation for
each sample at each sampling event.], interpretation of observations or sampling results in
relation to RCRA compliance status or in relation to EPA standards (such as Regional
Screening Levels (RSLs)), and reporting. [The trip report shall include: data evaluation and
summary data tables, groundwater flow analysis, figures depicting groundwater elevations
at MWs and inferred potentiometric surface maps, borehole log diagrams and fence
diagrams.] Level 4 Data Package Data Validations (per EPA Region 4 SESD criteria) for
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each field event by a third party validator should be assumed. Complexity of this task is
site-specific and generally anticipated to require a combination of labor and activities to
accomplish ranging in complexity from low to high complexity depending upon if the labor
assigned (i.e., field equipment operation, sample collection to field investigation planning
and sample analysis).

¢ Coordinate content, develop content, presentations and materials for one 3-day training
course in Atlanta, GA presented by technical experts.

o Prepare and mail 2 factsheets or mail outs to the facility mailing list and/or affected
persons (assuming a 200 person mailing list). Complexity of this task is generally
anticipated to be of low complexity.

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating
work; the contractor shall participate in an initial meeting or conference call with the EPA
TOCOR and Technical Contact. The purpose of the meeting will be to clarify models, and
technical approach, sampling and analysis planning, public participation plan or scope of
investigation/review/oversight and resources to be used. Personnel assigned to this task
order shall have appropriate expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. TCs are not authorized to direct
the contractor. All official correspondence with the facility will be conducted jointly with the
EPA. The contractor shall collect all documents necessary for oversight, review and
evaluation from the TOCOR or TC for each assistance request and deliverable development.

Task 3.0 Requested Deliverable Development.

The contractor shall prepare all deliverables using current EPA regulations, policy,
procedures, methods, analysis, and data validation guidance, EPA Region 4’s Community
Engagement Toolkit, best available industry standards, practices and engineering, as well as
expert RCRA knowledge and experience to support the effectiveness of the EPA’s RCRA
Program in accordance with the performance standards of RCRA REPA 5, Zone 2 Contract
PWS, Tasks 1, 2, 3, 4, 5 and 6.

The contractor shall format all deliverables to EPA standard format for the specific document
type, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via
phone or e-mail to facilitate immediate resolution or direction. TCs are not authorized to direct
the contractor.

Additional conference calls shall be requested by the contractor as necessary to ensure the
quality of the requested assistance and resulting deliverable.

Task 3.1 Final Version of Requested Deliverable.
The EPA will provide comments or corrections to the deliverable within 15 days of receipt.
The contractor shall revise and resubmit the final deliverable within 15 days of receipt of
any EPA comments or corrections on the original submittal.
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g.

10.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 3, 4, 5 and 6.

Technical Direction

The TOCOR is authorized to provide technical communication that clarifies the PWS as set
forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the
TOCOR,; within five (5) calendar days after verbal issuance. Technical direction includes: (1)
information to the contractor that assists the contractor in accomplishing the PWS and (2)
comments on and approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for
concurrence and transmittal to the contractor. Technical direction must be within the scope of
the contract, PWS and approved proposal. The TC is not authorized to make changes to this
PWS, proposal or contract. Any deviation from the approved proposal or REPA contract must
be authorized by the Contracting Officer. Where substitutions become necessary, they will be
authorized by the Contracting Officer and not via technical direction.

Schedule of Deliverables
The schedule of deliverables shall be dependent upon the assistance requested and

agreement of EPA and the contractor during the Assistance Request Technical Direction
Discussion.
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PWS
Task

Description of Deliverables

Deliverable Due Date

Task Order Proposal

5 days post receipt of Task Order Request
from the Contracting Officer

1.0 Deliverable submittals by type of request generally:
Technical document reviews, 45 days post receipt of request for review,
Research projects, 45 days post receipt of request for research,
Public information meeting, 45 days post receipt of request for public
meeting/participation,
On-site sampling oversight, 90 day post receipt of request for field
sampling,
Independent field sampling, 90 day post receipt of request for field
sampling,
Training development and presentation, Per agreed training date,
Factsheets or mail outs prepared and mailed. 45 days post receipt of request for factsheet
development.
2.0 Assistance Request Technical Direction Discussion Within 5 days of receipt of a Technical
Directive (TD) Assistance Request from the
TOCOR
3.0 Deliverable submittals by type of request generally:
Technical document reviews, 45 days post receipt of request for review,
Research projects, 45 days post receipt of request for research,
Public information meeting, 45 days post receipt of request for public
meeting/participation,
On-site sampling oversight, 90 day post receipt of request for field
sampling,
Independent field sampling, 90 day post receipt of request for field
sampling,
Training presentation and materials, Per agreed training date,
Factsheets or mail outs prepared and mailed. 45 days post receipt of request for factsheet
development.
3.1 Final Deliverable for Requested Assistance 15 days post receipt of any EPA comments on

original draft Deliverable submitted.
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Mod #
P0O0008
P00007
P0O0006
BASE

005
004
003
002
001

EP-W-12-031 TASK ORDER 4407 MODIFICATIONS SUMMARY

Reason For Modification
Other Administrative Action
Funding Only Action
Funding Only Action

Supplemental Agreement for work within scope
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Status
Released
Released
Released
Released

Released
Released
Released
Released
Released

Award Date

4/3/2018
1/25/2018
12/18/2017
9/21/2016

8/31/2017
5/18/2017
4/28/2017
3/31/2017

2/1/2017

Obligation

$0.00
$50,000.00
$25,000.00
$39,000.00

$7,500.00
$7,880.00
$95,700.00
$25,485.80
$80,000.00



Total Amount without Options Total Amount

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$333,334.96  $333,334.96

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$0.00 $0.00



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-12-03
02/15/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i 1
4408 PR-R4-16-00365 Region
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Atlanta Federal Center
Ariel Rios Building 61 Forsyth Street, SW
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 saaloun GR  |30303-3104
7.T0: HEATHER TEED f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
MCLEAN

f. ZIP CODE
221023838

e. STATE
VA

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ]a SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

D f. SERVICE-DISABLED
VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 006928857
4408 EPA Region 4, RCRA Cost Estimate and
Enforcement Assistance
This Time-and-Material Task Order is hereby
initiated approving the Contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) BTP=Finance Center 17(1)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY [d-STATE €. ZIP CODE A B
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

02/15/2017

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER

ELECTROMIC
SGMNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
02/15/2017 |EP-W-12-031

ORDER NO.
4408

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

proposal dated January 4, 2017 in the
amount of $137,587.64. Funding in the
amount of $30,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOCOR: Brian Bastek Max Expire Date:
09/12/2017

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info:
16-17-B-04TO0RR-303D99-2505-1604TK6008-001
BFY: 16 EFY: 17 Fund: B Budget Org: 04TOORR
Program (PRC): 303D99 Budget (BOC): 2505
DCN - Line ID: 1604TK6008-001

Period of Performance: 02/15/2017 to
09/12/2017

RCRA Cost Estimate and Enforcement
Assistance

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



U.S. Environmental Protection Agency, Region 4
CONTRACT NUMBER: TBD
CONTRACT NAME: REPA 5, Zone 2
CONTRACTOR NAME: TBD
REGIONAL TASK ORDER NUMBER: 4408

PERFORMANCE WORK STATEMENT
1. TITLE: RCRA Cost Estimate and Enforcement Assistance

This Task Order will include assistance requests related to the following RCRA REPA 5, Zone
2 Contract identified Tasks and Subtasks :

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Task 6: Special Initiatives, Studies and Program Support.

2. CONTRACTING OFFICER REPRESENTATIVES
EPA Contract Level Contracting Officer’s Representative (CL COR)

Brian Bastek

Project Manager

RCRA Corrective Action & Permitting Section (RCAPS)
RCRA Cleanup & Brownfields Branch (RCBB)
Resource Conservation & Restoration Division (RCRD)
U.S. Environmental Protection Agency, Region 4

10™ Floor — Sam Nunn Atlanta Federal Center

61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8511

Fax: 404-562-8439

email: bastek.brian@epa.gov

EPA Task Order Contracting Officer's Representative (Alternate CL COR/Task Order COR)

Denise Housley

RCRA Program Specialist

RCAPS, RCBB, RCRD

U.S. Environmental Protection Agency, Region 4
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10™ Floor — Sam Nunn Atlanta Federal Center
61 Forsyth Street, S.W.

Atlanta, GA 30303

Ph: 404-562-8495

Fax: 404-562-8439

email: housley.denise@epa.gov

The Contract Level COR will be the point of contact with the Contractor’s program manager.
The TOCOR will act as the technical and administrative point of contact between EPA and the
Contractor's Task Order Manager (TOM.) The TOCOR will act as the technical advisor for
EPA and the Contractor’s staff.

3. AUTHORIZATION

This Performance Work Statement (PWS) is in accordance with RCRA REPA 5, Zone 2
Contract PWS

Task 1: Technical Reviews & Analysis/Assessment Support,
Subtask 1.1 Technical Reviews,
Subtask 1.2 Technical Analysis/Assessment Support & Document Preparation,
Task 2: Field Oversight, Inspection, Sampling & Data Review,
Subtask 2.1 Field Audit/Oversight & Inspections,
Subtask 2.2 Field Sampling,
Subtask 2.3 Data Review (Validation, Evaluation, & Reporting),
Task 3: Enforcement Negotiation and Litigation Support,
Subtask 3.1 Case Development,
Subtask 3.2 General Enforcement Negotiation Support,
Subtask 3.3 Expert Witness/Consultant Support,
Task 4: Records and Data Management,
Subtask 4.1 Records Management,
Subtask 4.2 Data management,
Task 5: Training, Conferences, Community Engagement & Public Involvement,
Subtask 5.1 Training & Conference Support, and,
Task 6: Special Initiatives, Studies and Program Support.

4. PERIOD OF PERFORMANCE

The period of performance for this Task Order, (TO) is from the date of Contracting Officer
issuance through September 12, 2017.

5. BACKGROUND

The Resource Conservation and Restoration Division (RCRD) of the U.S. Environmental
Protection Agency, Region 4 is the lead organizational unit responsible for the implementation
and oversight of the RCRA Program associated with hazardous waste management,
hazardous waste and hazardous constituent remedial actions, compliance assistance and
inspections, enforcement case development and negotiations, various types of orders
directing RCRA compliance and corrective action, interim measures, voluntary investigations,
hazardous waste permitting (including RCRA Organic Air Emission Standards), environmental
risk assessments, background studies, hazardous waste combustion/open burn/open
detonation/miscellaneous unit evaluation and permitting, waste determinations, closure of
operating hazardous waste management units, necessary public participation, RCRA Program
development, Program technical and regulatory development and guidance, state hazardous
waste program administration and development assistance and authorization, training and
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outreach related to the RCRA Program in Region 4 and in the Region’s eight southeastern
states.

Government Performance and Results Act Goals

In 1993, Congress passed, and the President signed, the Government Performance and
Results Act (GPRA). GPRA placed new management expectations and requirements on
federal agencies. GPRA provides a way to create fiscal accountability for federal programs.
Pursuant to GPRA, departments and agencies must clearly describe the goals and objectives
of their programs, identify resources and actions needed to accomplish these goals and
objectives, develop a means of measuring their progress, and regularly report on their
achievements. This approach also seeks to improve congressional decision making by
clarifying and stating program performance goals, costs, and results "up front."

In response to GPRA's requirements for more effective planning, budgeting and program
evaluation, in 2005, the RCRA Program began measuring its RCRA Corrective Action
progress through two facility-wide RCRA Environmental Indicators. Current Human Exposures
Under Control (CA725) and Migration of Groundwater Contamination Under Control (CA750).
For the 2008 GPRA Cleanup Baseline; two new goals were added: Remedy Decision
(CA400), (Remedy) Construction Complete (CA550), Ready for Anticipated Use (CA800),
Corrective Action Performance Standards Attained (CA900) and Corrective Action Process
Terminated (CA999). For RCRA Permitting, performance is measured by initial and renewal
permit issuances. For RCRA compliance and enforcement, performance is measured by the
number of Number of Notices of Violations (VOCs)/ Warning Letters (120s/140s), Show
Cause/ Informal meetings (130s) as well as the number of inspections.

Many of the Region’s GPRA Goals are achieved through the efforts of the RCRA Program
and the RCRD. The RCRA Program is administered in coordination with the authorized states
and can be implemented through a number of enforceable documents as appropriate for the
uniqueness of the facility’s situation.

The RCRD and RCRA Program-authorized states issue and administer permits for hazardous
waste management and include the imposition of corrective action and remedy selection
decisions for identified environmental releases. The HSWA permit is a portion of the full
RCRA hazardous waste management permit and is necessary for a facility to be fully
permitted under the RCRA Program.

RCRA Program oversight assistance involves technical review and analysis of a variety of
documents as well as on-site activity evaluations, sampling and analysis work, research on
waste management technology, remedies and assessment technologies; risk assessment and
air and groundwater modeling; contaminant fate and transport, and development of
conceptual site models. Documents may involve research of various types of legal and
geographic information to provide background information on a facility’s current and historical
site operations, waste management practices, ownership and financial standing.

The RCRD evaluates permit and modification applications to issue a decision approving or
denying RCRA permits to facilities in states which are not authorized for all RCRA standards.
The federal RCRA Program also provides technical assistance as requested or agreed with
the authorized state.

Though Projects reviewed under this TO could consist of a variety of traditional RCRA-subject
Hazardous Waste Management Units, the reviews will primarily involve highly complex
technical reviews of RCRA Closures, Post Closure Care and Corrective Action Remedies
including the review of environmental investigations, remedy selection, maintenance and

3



operation to attain remediation goals. Additionally, the tasks requested under this Task Order
will include RCRA compliance and enforcement assistance maybe requested including
accompanying RCRA inspectors on inspections, documentation and photograph to support
the inspection, data validation, collecting and appropriately analyzing inspection samples at
certified labs. Appropriate Sampling and Analysis Plans and Quality Assurance Project Plans
are necessary for enforcement of analytical data and appropriate reporting of results.

The RCRA Program is accomplished via various types of administrative and court orders that
can direct the subject facility to investigate waste and contaminant releases; sample and
analyze environmental media; remove or remedy releases to environmental media; or modify
waste management operations for RCRA compliance; do technology/remedy assessments;
install and operate selected release remedies; perform exposure and remedial goal risk
assessments; as well as remedy performance evaluations. EPA may request tasks to support
administrative and court order development under this TO.

RCRA Program training is an essential business practice to ensure consistent Program
administration across the Country, Region and among all states. RCRA Program specific
training must be developed and updated periodically and presented to EPA and state staff at
various locations within the Region. EPA anticipates to request that the Contractor provide
RCRA cost estimate training for estimating line item costs of closure, operating facility closure
and liability, Post Closure Care, RCRA Facility Investigation and remedy construction and
remediation until the facility attains remediation goals and maintenance of institutional and
engineering controls associated with RCRA facilities and the evaluation of Financial
Assurance documents for adequacy and completeness. The Contractor should assume that
the Cost Estimation Course will include instruction in RACER, CostPro and spreadsheets. The
Contractor may also be asked to technically review ten (10 facility cost estimates and provide
a report and comments, correction and recommendations for completeness and compliance
with RCRA requirements.

6. OBJECTIVE/PURPOSE

The contractor shall use personnel with experience appropriate to adequately complete the
Performance Work Statement tasks. Experience and knowledge expected to be requested
under this Task Order includes:

o The contractor shall support EPA Region 4 staff in training EPA and state staff in
comprehensive RCRA facility cost estimation for all aspects including liability, closure, post
closure, corrective action investigation and remedy implementation and maintenance.
Support that EPA may request include, but are not limited to those listed in RCRA REPA
5, Zone 2 Contract PWS, Subtasks 5.1, 5.2.

e The contractor shall prepare detailed (i.e., line item) reviews of RCRA facility cost
estimates and if requested prepare cost estimates for requested facilities using RACER,
CostPro, or spreadsheets. Support that EPA may request include, but are not limited to
those listed in RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 4 and 6.

¢ Requests for Contractor assistance related to RCRA compliance and enforcement case
development may include: expert withesses and consultants to assist EPA in the support
of civil and criminal actions, administrative orders and hearings, negotiations and
settlement meetings, and other settlement-related proceedings; independent inspection
sampling, analysis, data validation and interpretation and reporting; and other work
provided for in the general category of Task 3 of the REPA 4 Zone 2 Contract PWS.
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7. ASSUMPTIONS AND CONSTRAINTS

Complexity:

Level of Complexity: This TO is anticipated to be predominantly highly complex in technical
difficulty, overseen by senior scientist and engineers with support from mid level and junior
scientists and engineers, and experts with significant and appropriate experience associated
with the work requested. The Contract personnel assigned to this TO shall have appropriate
expertise for each task or subtask requested.

Deliverable Format:

All electronic deliverables shall be scanned for viruses prior to delivery to EPA.

Unless otherwise specified, all source electronic deliverables shall be generated in the
following proprietary formats depending on the type of file:

Microsoft Word

Excel

Adobe Acrobat Portable Document Format, and

For data, the contractor shall use EPA Region 4 standard electronic data deliverable
(EDD) format (See www.epa.gov/region4/waste/sf/edd/edd.html for more information.)

The Contractor shall provide deliverables via hard copy, electronic file transfers and
flash memory format as agreed by the TOCOR. If information should require an
alternative format, the Contractor shall request the TOCOR approve the alternative
format prior to delivering the information in the alternative format.

8. SCOPE
Task 1.0 Pre-Award Meeting and Proposal

Contractor shall prepare a Task Order proposal based on the tasks and effort listed in this
Task Order Section (i.e., Task 1.0) below. The proposal should include a detailed cost
breakdown of travel, equipment, services, analysis/lab costs and labor based on the
contactor’s historical average costs for such equipment and services in Region 4. EPA will
request specific assistance under this TO by technical directive. Region 4’s technical
directives may request assistance under this TO, for any RCRA subject facility in Region 4
varying in complexity from low to high. If cost is a concern, EPA may request a cost
breakdown of an individual technical directive and the cost of the requested assistance.

For the purpose of cost estimation for this Performance Work Statement, the contractor
should assume the following four (4) request types and number of each request type will be
requested in total. The contractor should estimate based on the contractor’s experience and
recent, average costs for similar tasks/subtasks of similar complexity within in the
Southeastern region of the U. S.:

R1.Review 10 RCRA Facility Cost Estimates technical reviews. [50 pgs/cost estimate
document, 300 pages of supporting, 10 Appendices, 50 pages each appendix, senior
review expertise] [5 - moderate complexity 5-acre RCRA facilities with remedies installed
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and operating, 2 SWMUs in investigation; , 5 - complex 100-acre facilities in multiple
phases of Corrective Action for 30 SWMUs ] [1 draft, 1 final.] [1 cursory conference call.]

R2.Conduct 2 independent field sampling events averaging 15 samples per event. [10
samples must be grubbed at each independent sampling event. It is a 15-30 mile drive to
the FedEx drop at each sampling event in Hattiesburg, MS.][Assume 2 average moderate
complexity sites/facilities both in Hattiesburg, MS.] [Media to be sampled, soil,
groundwater, sediment][5 soil, 5 groundwater collected via direct push or existing
monitoring well, 5 sediment][No temporary or permanent wells will be installed, all
groundwater will be collected using direct push only. The 5 groundwater samples will be
collected direct push.] All field sampling shall include analysis [VOC, Metals, and Dioxin
for each of the 15 samples collected at each independent sampling event.][1 split for each
media, soil, groundwater, sediment.], data validation [Level 4 Data Package validation for
each sample at each sampling event.], interpretation of observations or sampling results in
relation to RCRA compliance status or in relation to EPA standards (such as Regional
Screening Levels (RSLs)), and reporting. [The trip report shall include: data evaluation and
summary data tables, groundwater flow analysis, figures depicting groundwater elevations
at MWs and inferred potentiometric surface maps, borehole log diagrams and fence
diagrams.] Level 4 Data Package Data Validations (per EPA Region 4 SESD criteria) for
each field event by a third party validator should be assumed. Complexity of this task is
site-specific and generally anticipated to require a combination of labor and activities to
accomplish ranging in complexity from low to high complexity depending upon if the labor
assigned (i.e., field equipment operation, sample collection to field investigation planning
and sample analysis).

R3.Coordinate content, develop content, presentations and materials for a 5-day Cost
Estimation and RACER training course in Atlanta, GA, using EPA’s training location and
computers, presented by technical experts to 15 people, presented in the Atlanta Regional
Computer Training Center, 2" or 3" quarter 2017.

The Contractor shall not incur costs or hours above the amounts authorized by the Task Order
approval without the prior, specific, written approval of the Contracting Officer.

Task 2.0 Assistance Request Technical Direction Discussion

There shall be an initial Assistance Request Technical Direction Discussion prior to initiating
work; the contractor shall participate in an initial meeting or conference call with the EPA
TOCOR and Technical Contact. The purpose of the meeting will be to clarify models, and
technical approach, sampling and analysis planning, public participation plan or scope of
investigation/review/oversight and resources to be used. Personnel assigned to this task
order shall have appropriate expertise for the specific tasks.

The EPA Technical Contact (TC) will provide technical information to the contractor regarding
required corrective action criteria and administrative process. TCs are not authorized to direct
the contractor. All official correspondence with the facility will be conducted jointly with the
EPA. The contractor shall collect all documents necessary for oversight, review and
evaluation from the TOCOR or TC for each assistance request and deliverable development.

Task 3.0 Requested Deliverable Development
The contractor shall prepare all deliverables using current EPA regulations, policy,
procedures, methods, analysis, and data validation guidance, best available industry

standards, practices and engineering, as well as expert RCRA knowledge and experience to
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9.

10.

support the effectiveness of the EPA’s RCRA Program in accordance with the performance
standards of RCRA REPA 5, Zone 2 Contract PWS, Tasks 1, 2, 3, 4, 5 and 6.

The contractor shall format all deliverables to EPA standard format for the specific document
type, or as directed.

The contractor shall contact the TOCOR as questions, technical or funding issues arise via
phone or e-mail to facilitate immediate resolution or direction. TCs are not authorized to direct
the contractor.

Additional conference calls shall be requested by the contractor as necessary to ensure the
quality of the requested assistance and resulting deliverable and answer any questions EPA
or the authorized state may have on the deliverable and rationale used in preparation of the
deliverable.

Task 3.1 Final Version of Requested Deliverable.
The EPA will provide comments or corrections to the deliverable within 15 days of receipt.

The contractor shall revise and resubmit the final deliverable within 15 days of receipt of
any EPA comments or corrections on the original submittal.

Performance Measures and Quality Assurance

The contractor’s performance and deliverables shall be in accordance with the performance
standards of the RCRA REPA 5, Zone 2 Contract PWS.

Technical Direction

The TOCOR is authorized to provide technical communication that clarifies the PWS as set
forth in this work assignment. Before accepting any action under technical direction, the
contractor shall ensure that the technical direction falls within the scope of work for this work
assignment. Technical direction may be issued orally and then confirmed in writing by the
TOCOR,; within five (5) calendar days after verbal issuance. Technical direction includes: (1)
information to the contractor that assists the contractor in accomplishing the PWS and (2)
comments on and approval of reports and other deliverables.

The TC will forward technical communications for the contractor to the TOCOR for
concurrence and transmittal to the contractor. Technical direction must be within the scope of
the contract, PWS and approved proposal. The TC is not authorized to make changes to this
PWS, proposal or contract. Any deviation from the approved proposal or REPA contract must
be authorized by the Contracting Officer. Where substitutions become necessary, they will be
authorized by the Contracting Officer and not via technical direction.

Schedule of Deliverables

The schedule of deliverables shall be dependent upon the assistance requested and
agreement of EPA and the contractor during the Assistance Request Technical Direction
Discussion.



PWS
Task

Description of Deliverables

Deliverable Due Date

Task Order Proposal

5 days post receipt of Task Order Request
from the Contracting Officer

1.0 Deliverable submittals by type of request generally:
R1. Technical Cost Estimate Reviews, 30 days post receipt of request for review,
R2. Independent field sampling, 90 day post receipt of request for field
sampling,
R3. Training development and presentation, Per agreed training date,
e Assistance Request Technical Direction Discussion Within 5 days of receipt of a Technical
Directive (TD) Assistance Reqguest from the
TOCOR
3.0 Draft Deliverable submittals by type of request
generally:
R1. Technical Cost Estimate Reviews, 30 days post receipt of request for review,
R2. Independent field sampling, 90 day post receipt of request for field
sampling,
R3. Training presentation and materials, Per agreed training date,
3.1 Final Deliverable for Requested Assistance 15 days post receipt of any EPA comments on

draft Deliverable.




Mod #
P0O0004
BASE

003
002
001

EP-W-031 TASK ORDER 4408 MODIFICATIONS SUMMARY

Reason For Modification Status
Other Administrative Action Released
Released

Supplemental Agreement for work within scope Released
Funding Only Action Released
Funding Only Action Released

Award Date
4/3/2018
2/15/2017

8/31/2017
6/5/2017
5/18/2017

Obligation
$0.00
$30,000.00

$0.00
544,363.50
516,634.20



Total Amount without Options
50.00
$137,587.64

$0.00
$0.00
$0.00

Total Amount
$0.00
$137,587.64

$0.00
$0.00
$0.00



